Agenda Item Form

Agenda Date: 6/15/04

Districts Affected: 2
Dept. Head/Contact Information: Juan Contreras, Program Manager - 2000 QOL Bond Program

Type of Agenda Item:

- ☒ Resolution
- ☐ Tax Installment Agreements
- ☐ RFP/ BID/ Best Value Procurement
- ☐ Application for Facility Use
- ☐ Interlocal Agreements
- ☐ Other _____
- ☐ Staffing Table Changes
- ☐ Tax Refunds
- ☐ Budget Transfer
- ☐ Bldg. Permits/Inspection
- ☐ Contract/Lease Agreement
- ☐ Board Appointments
- ☐ Donations
- ☐ Item Placed by Citizen
- ☐ Introduction of Ordinance
- ☐ Grant Application

Funding Source:

- ☐ General Fund
- ☐ Grant (duration of funds: _____ Months)
- ☒ Other Source: 2000 Quality Of Life Bond Program

Legal:

X Legal Review Required Attorney Assigned (please scroll down): Raymond Telles ☒ Approved ☐ Denied

Timeline Priority: ☒ High ☐ Medium ☐ Low # of days:_____

Why is this item necessary:

Agreement for professional services with ARtchitecture for the "Grandview Park and Pool" contract for Architectural Design related to 2000 Quality Of Life Bond Project is required to allow the designer to proceed with the design and construction documents on the renovations of the park and pool as follows:

Park Improvements: Install new playground equipment. Install additional native trees as required throughout the park. Install additional picnic tables, trashcans, and park benches as required throughout the park. Resurface/color/stripe existing basketballs courts and add lighting. Install new concrete lighting poles. Resurface/stripe existing tennis courts to include new nets and stands. Resurface parking lot paving and repair drainage problem near the tennis courts. Repair/replace existing fencing as needed. Replace ball field backstop and install foul line fencing. Install cover/shade for dugouts. Rehabilitate existing concrete bleachers.

Swimming Pool: Rehabilitate the existing dressing rooms, install new tile in all bathroom showers and upgrade facility for ADA compliance. Replace pump motor, install new chemical controller with digital readouts, install new 320,000 gallon chlorinator, replace sump pump and install new inline strainer.

Explain Costs, including ongoing maintenance and operating expenditures, or Cost Savings:
None

Statutory or Citizen Concerns:
None

Departmental Concerns:
None

PERSPECTIVA + 3/DI
7380 Remcon Circle Suite A
El Paso, TX 79912
Tel: 915-225-3449
Fax: 915-225-3457

To: Joe Wardy - Mayor
Laura Uribarri, Executive Assistant to the Mayor
Adrian Ocegueda, Executive Assistant to the Mayor

From: Juan Contreras, Program Manager
2000 Quality Of Life Program

Subject: **Agenda Item - June 15, 2004**

Date: June 10, 2004

That the Mayor be authorized to sign an Agreement for Architectural Services by and between the CITY OF EL PASO and ARTCHITECTURE I, LP dba ARTchitecture, for a project known as "Grandview Park and Pool", in an amount not to exceed FIFTY SEVEN THOUSAND ONE HUNDRED SIXTY-FIVE and 00/100 DOLLARS ($57,165.00).

This is a 2000 Quality of Life Bond Project.

Enclosure:

1. - Agenda Item Form Dated 6/15/04
2.- Resolution Dated 6/15/2004
3.- Contract Dated 6/15/04

Acknowledgement of Receipt

Mayor's Office (3 copies):	*date* _____	*time:* _____	*by:* _____
Representative District 1:	*date* _____	*time:* _____	*by:* _____
Representative District 2:	*date* _____	*time:* _____	*by:* _____
Representative District 3:	*date* _____	*time:* _____	*by:* _____
Representative District 4:	*date* _____	*time:* _____	*by:* _____
Representative District 5:	*date* _____	*time:* _____	*by:* _____
Representative District 6:	*date* _____	*time:* _____	*by:* _____
Representative District 7:	*date* _____	*time:* _____	*by:* _____
Representative District 8:	*date* _____	*time:* _____	*by:* _____

cc: Jim Martinez, Chief Administrator Officer (Email)
P. Adauto - Dep. CAO Building & Planning Services
D. Hamlyn - Dep. CAO Quality Of Life Departments (Email)
I. Ramirez - Interim City Engineer (Email)
T. Quezada - CIP Administrator (Email)
Lisa Elizondo, R. Telles - Legal

RESOLUTION

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF EL PASO:

That the Mayor be authorized to sign an Agreement for Architectural Services by and between the **CITY OF EL PASO** and **ARTCHITECTURE I, LP dba ARTchitecture,** for a project known as **"Grandview Park and Pool"**, in an amount not to exceed FIFTY SEVEN THOUSAND ONE HUNDRED SIXTY-FIVE and 00/100 DOLLARS ($57,165.00).

ADOPTED THIS 15TH DAY OF JUNE 2004.

THE CITY OF EL PASO

_____

Joe Wardy, Mayor

ATTEST:

_____

Richarda Duffy Momsen, City Clerk

APPROVED AS TO FORM:

Raymond L. Telles
Assistant City Attorney

1105/Telles/ENGINEER/Professional Services/ARCH

THE STATE OF TEXAS)
)
COUNTY OF EL PASO)

AGREEMENT FOR ARCHITECTURAL SERVICES
2000 QUALITY OF LIFE BOND ISSUE PROJECT

This Agreement is made this **15th day of June, 2004**, by and between **THE CITY OF EL PASO**, a municipal corporation, organized and existing under the laws of the State of Texas, hereinafter called the **"Owner,"** and **ARTCHITECTURE I, LP dba ARTchitecture**, a corporation registered in the state of Texas, hereinafter called the **"Architect."**

WHEREAS, the Owner intends to engage the Architect to perform professional services for a project known as **"Grandview Park and Pool"** hereinafter called the **"Project,"** and further described in Attachment "A," which is attached hereto and made a part hereof for all purposes;

WHEREAS, on September 11, 2003, the Owner hired a program manager for the 2000 Quality of Life Bond Issue Program known as Perspectiva + 3D/I- a Joint Venture, hereinafter called the "Program Manager" for planning and project management services related to design and construction of projects for the 2000 Quality of Life Bond Issue Program;

NOW, THEREFORE, the Owner and Architect for the consideration hereinafter set forth agree as follows:

I. BASIC SERVICES OF THE ARCHITECT

A. General

1. The Architect agrees to perform professional services in connection with the Project as hereinafter stated.

2. The Architect shall comply with the City of El Paso Engineering Department Construction Document Guidelines, which are available in the City Engineering Department, in the performance of the services requested under the design phase of this Agreement.

3. The Architect shall serve as the Owner's professional representative in those phases of the Project to which this Agreement applies, and shall give consultation and advice to the Owner during the performance of services.

4. The Owner is relying upon the skill and expert knowledge of the Architect to furnish the Owner with an accurate work product within the allocated budget. The Owner's review of any documents prepared by the Architect is only general in nature and the Owner's obligation to approve and accept the work in no way relieves the Architect of responsibility for any specific deficiencies in the Architect's work product.

B. <u>Preliminary Design Phase</u>

Upon receipt of the Owner's written authorization to proceed with the **Preliminary Design Phase**, the Architect shall do the following separately for each construction contract:

1. Consult with the Owner to determine the Owner's requirements for the Project.

2. Provide at the Architect's sole expense right-of-way surveys, boundary surveys, topographic surveys, drainage surveys, and soil investigations as needed to design the Project and as required by the Scope of Work of this Agreement; obtain all available information from all utility companies and other affected agencies including, but not limited to, the Texas Department of Transportation and the U.S. Department of Interior, Bureau of Reclamation, as needed to complete the proper design. This does not, however, include property surveys and legal descriptions as needed to acquire additional right-of-way or additional property.

3. Obtain all available horizontal and vertical locations of public utilities, and fully coordinate design of the Project with public utilities in an effort to minimize relocation of utilities as much as possible.

4. Make drawings from field measurements of existing construction when required for planning additions or alterations thereto.

5. Provide consultation and advice as to the necessity of providing or obtaining other services such as the types described herein, and act as the Owner's representative in connection with any such services, and if concurred with and authorized by the Owner, provide, procure, or assist in procuring such services.

6. Review with the Owner alternative approaches in regard to the construction of the Project.

7. Prepare for approval by the Owner preliminary design documents consisting of evaluation of existing structural report, design criteria, drawings, and outline specifications to develop, and establish the scope of each construction contract.

8. Prepare a detailed cost estimate for each construction contract containing the main construction components, based on the information given in the preliminary design documents.

9. Furnish **ten (10) copies** of the above preliminary design documents and cost estimates for each construction contract. If the above preliminary design documents are not approved by the Owner, the Architect shall

furnish **five (5) copies** of the resubmitted preliminary design documents at no additional cost to the Owner. Additional sets required for public utilities and other agencies must be provided by the Architect at no additional cost to the Owner.

C. **Pre-Final Design Phase**

Upon receipt of the Owner's written authorization to proceed with the Pre-Final Design Phase, the Architect shall do the following separately for each construction contract:

1. Prepare required documents and assist the Owner in obtaining approval of such governmental authorities as may have jurisdiction over the design criteria applicable to each construction contract. The Architect's assistance in obtaining such approvals shall include participation in submissions to and negotiations with the appropriate authorities. The Architect shall be fully responsible for coordination with all utility companies to resolve conflicts pertaining to location of utility lines and shall be fully responsible for obtaining utility clearances.

2. On the basis of the approved preliminary design documents and subject to approval of design criteria, per Sec. I, Part D.1., prepare for incorporation in the construction contract documents detailed drawings and plans, hereinafter called the **"Drawings,"** to show the character and scope of the work to be performed by construction contractors on each construction contract, instructions to bidders, general conditions, special conditions, and technical provisions, hereinafter called **"Specifications."** These plans shall include the required cross sections from actual fieldwork for estimated earthwork quantities.

3. Advise the Owner of any adjustment to the Architect's previous cost estimate for each construction contract caused by changes in scope, design requirements, general market conditions, or construction costs and furnish a revised cost estimate, based on the completed Drawings and Specifications. The Architect expressly authorizes any person designated by the Owner to review at any time prior to the bidding Phase any cost estimates made by the Architect. The Architect agrees to cooperate fully in such review, and shall furnish the access to all pertinent information upon which the Architect's estimates were based. In addition, detailed estimates to include orderly presented takeoff sheets, summary and main summary sheets are to be provided to the Owner. Nothing in this provision shall be construed as limiting or waiving the right of the Owner to obtain such information at any other time, or as relieving the Architect of the full responsibility of preparing reliable estimates. By conducting such reviews, the Owner assumes no responsibility whatsoever.

4. Prepare proposal forms.

5. Furnish to the Owner no less than **ten (10) copies** of the Drawings and as many as needed for review by the Owner, other governmental authorities, and the public utilities. If the Drawings are not approved by the Owner, the Architect shall furnish **five (5) copies** of the resubmitted Drawings at no additional cost to the Owner. Furnish to the Owner **three (3) copies** of the Specifications and **three (3) copies** of the design analysis showing all engineering calculations for review by the Owner, other governmental authorities who may have jurisdiction over each construction contract, and the public utilities.

D. **Final Design Phase**

Upon receipt of the Owner's written authorization to proceed with the Final Design Phase, the Architect shall do the following separately for each construction contract:

1. Incorporate changes requested by the Owner and other governmental authorities after review of pre-final design documents and perform redesign necessitated by public utility conflicts.

2. Coordinate closely with utility companies during the Preliminary Design and Pre-Final Design Phases. The amount of redesign necessary to accommodate utility company comments on the pre-final design drawings is expected to be in proportion to the effectiveness of that coordination and is to be performed by the Architect as part of the Final Design Phase of this Agreement. The Architect shall obtain written utility clearance from all utility companies affected by the scope of this Project as part of the Final Design Phase of this Agreement.

3. Advise the Owner of any adjustment to the Architect's previous cost estimate for each construction contract caused by changes in scope, design requirements, general market conditions, or construction costs and furnish a revised cost estimate, based on the completed Drawings and Specifications. The Architect expressly authorizes any person designated by the Owner to review at any time prior to the Bidding Phase any cost estimates made by the Architect. The Architect agrees to cooperate fully in such review, and shall furnish the access to all pertinent information upon which the Architect's estimates were based. In addition, detailed estimates to include orderly presented takeoff sheets, summary and main summary sheets are to be provided to the Owner. Nothing in this provision shall be construed as limiting or waiving the right of the Owner to obtain such information at any other time, or as relieving the Architect of the full responsibility of preparing reliable estimates. By conducting such reviews, the Owner assumes no responsibility whatsoever.

4. Furnish to the Owner **three (3) copies** of final design Drawings and Specifications for review and approval prior to the reproduction for bidding purposes.

5. Furnish to the Owner **thirty (30) copies** of the Drawings and Specifications in final approved form for bidding purposes for each construction contract. Additional sets required for public utilities and other agencies must be provided by the Architect at no additional cost to the Owner.

E. **Bidding Phase**

Upon receipt of the Owner's written authorization to proceed with the Bidding Phase on each construction contract, the Architect shall do the following separately for each construction contract:

1. Assist the Owner in the determination of the bidding period and bid date and provide necessary data for preparation of the notice to Bidders by the Owner as required for advertising purposes.

2. Assist the Owner in responding to all questions from prospective bidders concerning the Drawings and Specifications.

3. Attend a pre-bid conference, if any, to explain the Project and to answer questions regarding the Project.

4. Prepare addenda to the Drawings and Specifications as may be required during the advertising period. Any addenda issued shall be approved by all agencies having approval authority over the Drawings and Specifications. Deliver **three (3) copies** of all addenda to the Owner for appropriate action.

5. Assist the Owner in rating all bidders using Best Value Evaluation Criteria provided by the Owner, including obtaining and providing to the Owner reasonably available information as to the quality, ability, and performance record of the bidders.

6. Advise the Owner concerning the acceptability of subcontractors and other persons and organizations proposed by the general construction contractor for those portions of the work for which such acceptability is required by the construction contract documents.

F. **Construction Phase**

The Construction Phase, for each construction contract, shall commence with the award of the construction contract and shall terminate upon written approval of final payment by the Owner, except that this phase may be extended, if required,

by agreement between the Architect and the Owner. During the Construction Phase the Architect shall:

1. Attend the pre-construction conference to assist the Owner in responding to all questions from the construction contractor.

2. Advise and consult with the Owner and act as the Owner's representative as provided in the general conditions of the Agreement included in the construction contract. Such general conditions shall be the Owner's standard general conditions for construction projects, with such changes and modifications as may be made in such general conditions being agreed to by both the Architect and the Owner.

3. Visit each construction site and stake out centerline and right-of-way for utility relocations to assist the construction contractor and to guard against deficiencies in the permanent work constructed at the site.

4. Visit each construction site at least once each week or more frequently, if necessary, to observe the progress and quality of the executed work and to determine if such work meets the essential performance and design features and the technical and functional requirements of the construction contract documents. On the basis of these on-site observations, the Architect shall endeavor to guard the Owner against apparent defects and deficiencies in the permanent work constructed by the construction contractor. The Architect shall not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the work, and shall not be responsible for the construction means, methods, techniques, sequences, or procedures, or the safety precautions incident thereto. The Architect's efforts shall be directed toward providing assurance for the Owner that each completed construction contract shall conform to the Architectural requirements of the construction contract documents. However, the Architect shall not be responsible for the construction contractor's failure to perform the construction work in accordance with the construction contract documents.

   Nothing in this Agreement shall be construed as requiring the Architect to assume responsibility for or to guarantee the complete adherence of the construction contractor to the Drawings and Specifications and the construction contract documents.

5. Review shop drawings, diagrams, illustrations, brochures, catalog data, schedules, and samples, the results of tests and inspections and other data which the construction contractor is required to submit, for conformance with the design concept of each construction contract and compliance with the information given in the construction contract documents. **Such review must be complete within three (3) working days following**

receipt of submittal documents. The Architect shall also assemble maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, and other documents that the construction contractor is required to submit in accordance with the construction contract documents.

6. Issue the Owner's instructions to the construction contractor when required to do so, prepare routine change orders to include independent detailed cost estimate for the Owner's approval as required after securing approval of all agencies having approval authority over each construction contract. The Architect shall require, as the Owner's representative and subject to the written concurrence by the Owner, special inspection or testing of the work, whether or not fabricated, installed, or completed and shall act as interpreter of the terms and conditions of the construction contract documents, subject to the Owner's interpretation of such terms and conditions.

7. Based on the on-site observations as an experienced and qualified design professional and on the Architect's review of the construction contractor's applications for payment and supporting data, determine the amount owing to the construction contractor and recommend in writing payment to the construction contractor in such amounts; such recommendation of payment to constitute a representation to the Owner, based on such observations and review, that the work has progressed to the point indicated and that, to the best of the Architect's knowledge, information and belief, the quality of the work is in accordance with the construction contract documents, subject to an evaluation of the work as a functioning project upon substantial completion, to the results of any subsequent tests called for in the construction contract documents and to any qualifications stated in such approval. By recommending an application for payment, the Architect shall not be deemed to have represented that the Architect has made any examination to determine how or for what purposes the construction contractor has used the monies paid on account of each construction contract price.

8. Conduct with the Owner and construction contractor no more **than two (2) brief preliminary inspections**, at times requested by the construction contractor to determine if the Project is ready for final inspection.

9. Schedule and conduct with the Owner, including representative of the City Engineer and the using department and the construction contractor, a final inspection of the Project and prepare and publish a "punch list" of minor deficiencies to be corrected prior to final payment to the construction contractor. The **"punch list"** shall be furnished to the construction contractor and the Owner within **two (2) city working days** after the final inspection.

10. Issue a "Certificate of Substantial Completion" using AIA document G704 when the final inspection reveals that the Project is substantially complete and fully usable for its intended purpose with only minor deficiencies to be corrected. The certificate shall be issued within **two (2) city working days** after the final inspection.

11. Monitor and verify proper correction of all punch list deficiencies. Notify the Owner in writing when all deficiencies have been corrected, and when warranty, maintenance, and operating instructions and other documents have been submitted by the construction contractor. Act on and forward the construction contractor's final invoice for payment.

12. Furnish the Owner a set of reproducible **(24"X36")** "as-built" original drawings **on Mylar** showing changes made during the construction process, based on the marked-up prints, drawings, and other data furnished by the construction contractor to the Architect. Also provide project documents in acceptable electronic media format.

13. Make written recommendations to the Owner on all claims relating to the execution and progress of the construction work.

14. Notify the Owner of all permanent work which does not conform to the result required in each construction contract; prepare a written report describing any apparent nonconforming permanent work, and make recommendations to the Owner for its correction and, at the Owner's request, have recommendations implemented by the construction contractor.

II. ADDITIONAL SERVICES OF THE ARCHITECT

A. General

If authorized in writing by the Owner, through written amendment approved by City Council, the Architect shall perform or obtain additional services of the following types which are not covered by Section I herein, which shall be paid for by the Owner as indicated in Article V, herein:

1. Furnish core borings, probings, and hydrographic surveys; laboratory testing; inspection of samples or materials; and other special consultations.

2. Furnish property surveys and legal descriptions as needed to acquire additional right-of-way or additional property.

3. Provide additional services due to significant changes in the general scope of the Project or its design including, but not limited to, changes in size, complexity, or character of construction if the changes are made after approval of preliminary design documents except when the Architect's

preliminary design, pre-final design, or final design estimates exceed the budgeted amount, or in the case where all responsible bids exceed the Architect's final design estimate by **ten percent (10%)** or more.

4. Revise previously approved studies, reports, design documents, drawings, or specifications, except when said revisions are required as a result of errors, negligence, or other fault on the part of the Architect.

5. Prepare documents for alternate bids requested by the Owner for construction work for which bids have not been awarded.

6. Prepare detailed renderings, exhibits, or scale models for the Project, except as otherwise required herein.

7. Furnish additional copies of studies, reports, and additional prints of Drawings and Specifications in excess of those required in Article I hereof.

8. Provide investigations involving detailed consideration of operation, maintenance, and overhead expenses; and the preparation of rate schedules, earnings and expense statements, feasibility studies, appraisals and valuations, detailed quantity surveys of material or labor; and material audits or inventories required for certification of force account construction performed by the Owner.

9. Prepare change orders requiring additional significant design changes not provided for in the agreement, requested by the Owner.

10. Inspect each construction contract site prior to expiration of the guarantee period and report observed discrepancies under guarantees provided by the construction contractor.

11. Provide additional or extended services during construction made necessary by: **a.** Work damaged by fire or other cause during construction; **b.** prolongation of the construction contract time by more than **twenty-five percent (25%)**, provided that such prolongation is not caused by errors, negligence, or other fault on the part of the Architect; **c.** Acceleration of the work schedule involving services beyond normal city working hours; or **d.** Construction contractor's default under the construction contract due to delinquency or insolvency.

12. Provide extensive assistance in the initial start-up and test operation of equipment or devices and the preparation of manuals of operation and maintenance.

13. Serve as an expert witness for the Owner in any litigation or other proceeding involving the Project.

14. Provide additional services in connection with the Project not otherwise provided for in this Agreement, except where those services are required as a result of negligence or other fault on the part of the Architect.

No claim for additional services or cost shall be allowed unless the same was done pursuant to a written authorization dated prior to the additional services or cost and which was authorized pursuant to the policies and procedures of the Owner (i.e., Passage by City Council).

B. Resident Project Services

1. If directed in writing by the Owner, one or more full-time Resident Project Representatives shall be furnished and directed by the Architect in order to provide more extensive representation at each construction site during the Construction Phase. Such resident project representation shall be paid for by the Owner as indicated in Article V, herein.

2. The duties and responsibilities and the limitations on the authority of the Resident Project Representative shall be as set forth in Attachment "C" which is to be identified, attached to, and made a part of this Agreement before such services begin.

3. Through the continuous on-site observations of the work in progress and field checks of materials and equipment by the Resident Project Representative, the Architect shall endeavor to provide further protection for the Owner against defects and deficiencies in the work of the construction contractors, but the furnishings of such resident project representation shall not make the Architect responsible for the construction contractor's failure to perform the construction work in accordance with the construction contract documents.

III. THE OWNER'S RESPONSIBILITIES

The Owner shall:

A. Provide available information as to its requirements for each construction contract.

B. Make known all information pertinent to the site of each construction contract, including previous reports and other data relative to design, such as "as-built" drawings or physical conditions now existing at the Project site available to the Architect.

C. Obtain access to and make provisions for the Architect to enter upon public and private lands as required for the Architect to perform work under this Agreement.

D. Review all studies, reports, sketches, estimates, drawings, specifications, proposals, and other documents presented by the Architect, and render in writing decisions pertaining thereto within a reasonable time so as not to unreasonably delay the work of the Architect.

E. Advertise for proposals from bidders, open the proposals at the appointed time and place, and pay for all costs incident thereto.

F. Designate the Program Manager for the City of El Paso Quality of Life Bond Issue Program as the Owner's representative with respect to the Architectural work to be performed under this Agreement. The City Engineer, however, shall retain final authority with respect to the transmittal of instructions, receipt of information, interpretation and definition of the Owner's policies and decisions with respect to materials, equipment, elements, and systems pertinent to the work covered by this Agreement.

G. Assist the Architect in obtaining approval of all governmental agencies having jurisdiction over the Project and such approvals and consents from such other individuals or bodies as may be necessary for completion of the Project.

IV. PERIOD OF SERVICE

A. The services called for in the **Preliminary Design Phase** of this Agreement shall be completed and the preliminary design documents and cost estimate shall be submitted within **sixty-six (66) consecutive calendar days** following written authorization from the Owner for the Architect to proceed.

B. After the Owner's acceptance of the preliminary design documents and revised cost estimates for each construction contract, including any specific modifications or changes in scope desired by the Owner, and upon written authorization from the Owner, the Architect shall proceed with the performance of the services called for in the **Pre-Final Design Phase** of this Agreement, so as to deliver completed detailed construction drawings, specifications, design analysis, and cost estimates for review on all authorized work on each contraction contract within **thirty (30) consecutive calendar days** following authorization to proceed with the Pre-Final Design Phase of each construction contract.

C. After the Owner's acceptance of the pre-final design documents and revised cost estimated for each construction contract, including any specific modifications or changes in scope desired by the Owner, and upon written authorization from the Owner, the Architect shall proceed with the performance of the services called for in the **Final Design Phase** of this Agreement, so as to deliver completed detailed construction drawings, specifications, revised design analysis, and cost estimates

for review on all authorized work on each construction contract within **twenty one (21) consecutive calendar days** following authorization to proceed with the Final Design Phase of each construction contract.

D. Barring an early termination as provided herein, this Agreement shall remain in force: 1) For a period which may reasonably be required for the design, award of construction contracts, and construction of the improvements included in all construction contracts, including extra work and required extensions thereto; or 2) Unless construction has not begun within a period of **twelve (12) months** after the completion of the services called for in that phase of work last authorized. However, the Owner may determine that this Agreement may remain in full force past the twelve-month period noted above. Such a determination shall be made at the Owner's sole discretion and will be based upon the individual circumstances of this project and this Agreement.

V. PAYMENTS TO THE ARCHITECT

A. Payments for Basic Services of The Architect Under Section I

1. The Owner shall pay the Architect an amount not to exceed **FIFTY SEVEN THOUSAND ONE HUNDRED SIXTY FIVE AND 00/100 DOLLARS ($57,165.00)** for all basic services and reimbursables performed hereunder. The Architect's fee proposal for the performance of all basic services and reimbursables is attached hereto and made a part hereof for all purposes as Attachment "B."

2. Payment on account of said fees for the basic services provided in Sec. V, Part A.1., shall be made as follows:

   The compensation for each phase of the basic services on each construction contract shall be made monthly so that the compensation at the approved completion of each phase shall bring the fee up to the following percentages of the total basic compensation:

		Payment	Plan Completion
a.	**Preliminary Design Phase**	**45%**	**50%**
b.	**Pre-final Design Phase**	**65%**	**85%**
c.	**Final Design Phase**	**75%**	**100%**
d.	**Bidding Phase**	**80%**	
e.	**Construction Phase**	**100%**	

   The Owner shall make payments upon presentation of the Architect's detailed statement and accompanying status report and the Owner's written approval.

3. Except as specifically set forth herein as a cost for which Architect can bill Owner, all costs of performing the services required under this agreement, of every kind and nature whatsoever, including by way of example and not in limitation, overhead costs, payroll expenses, interest charges incurred by Architect for whatever reason, copies, office and equipment rentals and similar costs, shall be borne by Architect and not passed on to Owner or otherwise paid by Owner.

B. **Payments for Additional Services of the Architect Under Section II**

If authorized by written amendment to this Agreement before services are rendered:

1. The Owner shall pay the Architect for additional services performed by personnel assigned to the regularly established office of the Architect at the hourly rates established in Attachment "B" hereof, plus the reasonable actual cost of the reimbursable expenses as hereinafter defined.

2. The Owner shall pay the Architect for additional services performed in connection with administering subcontracts for services of the types provided in Sec. II, Part A., at the **rate of actual cost plus five percent (5%)**.

3. Reimbursable expenses shall mean the reasonable actual expense of transportation and subsistence of principals and employees while traveling in connection with the Project, field office expenses, Resident Project Representative's transportation, toll telephone calls and telegrams, reproduction of reports, drawings and specifications, and similar Project related items.

4. The Owner shall pay the Architect for serving as an expert witness for the Owner at the rate of **NINE HUNDRED AND 00/100 DOLLARS ($900.00)** per day or any portion thereof, pro-rata plus out-of-pocket expenses.

5. Payments for additional services shall be made monthly upon presentation of the Architect's detailed statement and its written approval by the Owner.

C. **General**

1. The payroll cost of salaries and wages used as a basis for payment under Sec. V, Part B.1., and Sec. V, Part B.2., shall mean the cost of salaries and wages paid to principals and employees engaged directly on the Project, including, but not limited to, social security contributions, unemployment, excise and payroll taxes, worker's compensation, health and retirement benefits, sick leave, vacation, and holiday pay applicable thereto.

2. If the Architect's most recent cost estimate for any construction contract is in excess of the estimated Project cost, the Owner shall give written approval of an increase in the limit, or shall cooperate in revising the Project's scope or quality, or both, to reduce the cost as required. Such revisions shall be made, and Drawings and Specifications modified by the Architect without further compensation.

3. If this Agreement is terminated upon completion of any phase of the Architect's services, the payments to be made in accordance with Sec. V, Part A.2., on account of that and all prior phases shall constitute total payment for services rendered; if terminated during any phase of the work, the Architect shall be paid for services performed during such phase on the basis of a reasonable estimate of the portion of such phase completed prior to termination. In the event of any termination, the Architect shall be paid to the extent services performed by the Architect are completed and payment for such services is due, including payment for additional services performed under Sec. V, Part B. Such payment to the Architect and any employees, subcontractors, or independent contractors employed by the Architect, and the Architect shall not be entitled to any other claims or damages against the Owner, including but not limited to lost profits, office expenses, or overhead expenses. Any previous payments made to the Architect shall be credited to the payments due under this Agreement. The Owner shall not be responsible for compensation or damages for delay, overhead costs, damages for loss of anticipated profits on work not performed, demobilization or cancellation costs or charges, payroll expenses, or any similar costs on account of any termination.

4. **Suspension/delay of work.** Architect shall have no claim for compensation or damages for compensation or damages for delay, including but not limited to lost profits, interest expenses incurred by Architect or office expenses/overhead, should Architect be prevented from proceeding with the work required of this Agreement by any act or omission of Owner or any reason not under the control of Owner. Architect agrees that Architect shall be granted an extension of time to perform the work required of the agreement but shall not be otherwise compensated for, nor entitled to recover, any costs, expenses or damages arising from or related to such delays; provided further that in the event of termination of the Agreement by Owner for any reason including but not limited to Owner's convenience, as of the date of termination, any extension of time shall terminate as well.

VI. GENERAL CONSIDERATIONS

A. Termination

This Agreement may be terminated without cause for the convenience of the Owner by giving **fifteen (15) days written notice**.

In the event of failure to perform in accordance with the terms herein, the Owner may terminate this Agreement by giving **seven (7) days written notice**. If this Agreement is so terminated, the Architect shall be paid as provided herein. The termination of this Agreement by the Owner shall not be construed as a release of any claims that the Owner may be lawfully entitled to assert against the Architect, and the Architect shall not be relieved of liability to the Owner for damages sustained by the Owner by virtue of any breach of this Agreement by the Architect. The Owner may withhold any payment to the Architect for the purpose of setoff until such time as the exact amount of damages due the Owner from the Architect is determined.

B. **Ownership of Documents**

Tracings, drawings, plans, specifications, original field survey notes, maps and other recordations prepared or obtained under the terms of this Agreement shall be delivered to and become the property of the Owner prior to payment to the Architect for work under the Construction Phase. If this Agreement is terminated at any time for any reason prior to payment to the Architect for work under the Construction Phase, all tracings, drawings, plans, specifications, original field survey notes, maps, diskettes, and other recordations prepared or obtained under the terms of this Agreement shall upon termination be delivered to and become the property of the Owner prior to payment to the Architect as provided in Sec. V, Part C.3. Sketches, charts, computations, and other data prepared for and under this Agreement shall be made available to the Owner upon request and without restriction on their use, or further compensation to the Architect. The Owner in requiring ownership of the above listed documents hereby releases the Architect from all responsibility in connection with their use on any project other than their use on this Project.

C. **Estimates**

The Architect is expected to be knowledgeable of the cost of construction, labor, and materials in the El Paso area and of bidding and market trends. The estimates of construction cost provided for herein are to be made in light of such knowledge and are expected to be **at or below** the bid for the base bid item expected from the lowest responsible bidder.

The Architect's final estimate for the construction of the Project, shall take into account all labor costs, which shall be based on the current City of El Paso prevailing wage rates as adopted by the City Council. In the event that the Project is funded with federal funds, the higher of the City of El Paso prevailing wage rates or the Davis-Bacon wage rates shall be utilized by the Architect in compiling the Architect's final estimate for the Project.

D. **Project Budget**

The Architect acknowledges that the budget for this Project allocates **FOUR HUNDRED EIGHTY NINE THOUSAND AND 00/100 DOLLARS ($489,000.00)** for the award of a base bid construction contract. The base bid

shall include all features essential to the operation of the Project for its intended use. The Architect does hereby agree to design the Project such that the Architect's final estimate for the construction of the Project, including all features essential to its intended use, is within the above budgeted amount for the base bid. The Architect further understands that payment of the increment for the Final Design Phase is conditional upon the bid of the lowest responsible bidder being within **ten percent (10%)** of his final estimate for the base bid. If all responsible bids exceed the final estimate by more than **ten percent (10%)**, the Architect expressly agrees, at the direction of the Owner, to redesign the Project without additional charge to the Owner in order to bring the Project within the budgetary limitations.

E. Insurance

The Architect shall secure and maintain at the Architect's expense such Comprehensive Liability, Property Damage Liability, Vehicle Liability and Workers' Compensation insurance as shall protect the Architect from workers' compensation claims under applicable state law and from all claims from bodily injury, death, or property damage which may arise from the performance of services under this Agreement. Provided, the Architect shall provide or secure public liability insurance for personal injuries or death, arising out of any one accident or other cause, in a minimum sum of **TWO HUNDRED FIFTY THOUSAND and NO/100 DOLLARS ($250,000.00)** for one person **and FIVE HUNDRED THOUSAND and NO/100 DOLLARS ($500,000.00)** for two or more persons; and in addition, shall provide property damage liability insurance in a minimum sum of **ONE HUNDRED THOUSAND and NO/100 DOLLARS ($100,000.00)** for property damages arising out of any one accident or other cause, or in amounts equal to the maximum liability for damages for municipalities for claims arising under governmental functions, provided for under the Texas Tort Claim Act, whichever is greater. Such insurance shall be available on a "per occurrence" basis for death or bodily injury or property damage, which is caused by an occurrence, which takes place during the policy period. The Architect shall procure and shall maintain at the Architect's expense Professional Liability Insurance for the benefit of the Owner to cover the errors and omissions of the Architect, its principals or officers, agents, or employees in the performance of this Agreement.

The Architect shall maintain said insurance with insurance underwriters authorized to do business in the State of Texas, satisfactory to Owner. All policies required by this Agreement, with the exception of Workers' Compensation and Professional Liability Insurance, shall name the Owner, its officials, servants, agents, and employees as additional insureds. All policies shall identify the name of the City project for which the insurance is being issued. The Architect shall, prior to the execution of this Agreement, furnish the Owner with a certificate from the insurance carrier showing such insurance to be in full force and effect during the entire term of this Agreement, or shall deposit with Owner copies of said policies, if requested by Owner. Said policies or certificates

shall contain a provision that written notice of cancellation or of any material change in said policy by the insurer shall be delivered to Owner **thirty (30) days** in advance of the effective date thereof and shall show the type, amounts, classes of operation covered, effective dates and dates of expiration of policies.

F. **Successors and Assigns**

This Agreement shall be binding on the Owner, its successors and assigns, and on the Architect, its partners, successors, executors, administrators, legal representatives, and assigns. Neither the Owner nor the Architect shall assign, sublet, or transfer any interest in this Agreement without the written consent of the other. Nothing herein shall be construed as creating any personal liability on the part of any officer or agent of the Owner.

G. **Compliance with Laws**

The Architect shall comply with all federal, state, and local laws and ordinances applicable to the work covered hereunder.

H. **Change of Legal Status**

In the event that there is a change in any way of the legal status of the entity that has entered into this Agreement, including but not limited to the dissolution of a partnership or a corporate entity, the Owner shall have the right to 1) immediately terminate this Agreement for convenience, or 2) consent to the change in the legal status and continue under this Agreement, or 3) enter into an Agreement with any person, corporation, or association that it deems to be qualified to perform the services requested herein with no further legal obligation or liability under this Agreement.

I. **Copyright and Reproduction Rights**

By execution of this Agreement, the Architect and the Owner agree that the City is the author of all work performed under this Agreement and as such is the copyright owner and owns all rights comprised in the copyright. Any copyright or other property interest that vests in the Architect for work performed under this Agreement is immediately transferred to the Owner. The City shall have the exclusive right to sell, distribute, copy, duplicate, modify, assign or reproduce the work performed by the Architect for any purpose whatsoever. The Architect shall retain no rights to any of the work performed by the Architect under this Agreement unless authorized by the Owner in writing.

J. **Conflicting Provisions**

Any provision contained in any Attachments to this Agreement, which may be in conflict or inconsistent with any of the paragraphs in the Agreement shall be void to the extent of such conflict or inconsistency.

K. **Auditing Records**

Architect's records subject to audit shall include but not be limited to records which, in the Owner's discretion, have a bearing on matters of interest to the

Owner in connection with the Architect's work for the Owner and shall be open to inspection and subject to audit and/or reproduction by Owner's agent or its authorized representative to the extent necessary to adequately permit evaluation and verification of a) Architect's compliance with contract requirements, and b) compliance with provisions for computing Direct Personnel Expense with reimbursables, if applicable.

Such records subject to audit shall also include those records necessary to evaluate and verify direct and indirect costs, (including overhead allocations) as they may apply to costs associated with this Agreement. In those situations where Architect's records have been generated from computerized data, Architect agrees to provide Owner's representatives with extracts of data files in computer readable format on data disks or suitable alternative computer data exchange format.

The Owner or its designee shall be entitled to audit all of the Architect's records related to this Project, and shall be allowed to interview any of the Architect's employees, pursuant to the provisions of this section throughout the term of this contract and for a period of **three (3) years** after final payment or longer if required by law. Such audits may require inspection and photo copying of selected documents from time to time at reasonable times and places.

VII. SPECIAL PROVISIONS

A. Topographic Surveys

Topographic surveys, to be provided as Basic Services, shall be limited to the area of the various project construction sites.

B. Time of Essence; Liquidated Damages

TIME IS OF THE ESSENCE in this Agreement. The Architect agrees to accept and adhere to the schedule established herein. Failure of the Architect to adhere to this schedule without due cause, approved in writing by the City Engineer, shall cause damage to the Owner which the Architect agrees to compensate at the rate of **ONE HUNDRED AND 00/100 DOLLARS ($100.00) per day**, without the right of setoff or counterclaims.

It is hereby understood and mutually agreed, by and between the Architect and the Owner, that the date of beginning and the time for completion as specified in this Agreement of the work to be done hereunder are **ESSENTIAL CONDITIONS** in this Agreement. It is further mutually understood and agreed that the work embraced in this Agreement shall be commenced on a date to be specified in the **"Notice to Proceed."**

The Architect agrees that said work shall be prosecuted regularly, diligently, and uninterruptedly at such rate of progress as shall ensure completion thereof within time specified. It is expressly understood and agreed, by and between the

Architect and the Owner that the time for the completion of the work described herein is a reasonable time for the completion of the same.

If the Architect shall neglect, fail, or refuse to complete the work within the time herein specified, or any proper extension thereof granted by the Owner, then the Architect does hereby agree, as a part consideration for the awarding of this Agreement, to pay the Owner the amount specified in this Agreement, not as a penalty but as liquidated damages for such breach of Agreement as hereinafter set forth, for each and every calendar day that the Architect shall be in default after the time stipulated in this Agreement for completing the work.

The said amount is fixed and agreed upon by and between the Architect and the Owner because of the impracticability and extreme difficulty of fixing and ascertaining the actual damages the Owner would in such event sustain, and said amount in agreed to be the amount of damages which the Owner would sustain.

It is further agreed that **TIME IS OF THE ESSENCE** in each of the specifications wherein a definite and certain length of time is fixed for the performance of any act and in every portion of this agreement. Additionally, time shall be of the essence where under this Agreement additional time is allowed for the completion of any work. However, when the Owner determines in writing that the Architect is without fault and the reasons for a time extension are acceptable, the Architect shall not be charged with liquidated damages or any excess cost.

C. Equal Employment Opportunity

In providing services under this Agreement, the Architect shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, age, disability, or national origin. The Architect shall take affirmative action to ensure that applicants for employment are employed, and that employees are treated during employment, without regard to their race, color, religion, sex, age, disability, or national origin. Such action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Architect shall post in conspicuous places, available to employees and applicants for employment, notices to be provided by the government setting forth the provisions of this nondiscrimination clause. The Architect shall state that all qualified applicants shall receive consideration for employment without regard to race, color, religion, sex, age, disability, or national origin. The Architect shall incorporate the foregoing requirements of this section in all of its subcontracts for work to be performed on this Project.

D. Obligations of the Architect with Respect to Third Party Relationships

The Architect shall remain fully obligated under the provisions of this Agreement notwithstanding its designation of any third party or parties for the undertaking of

all or any part of the Project with respect to which assistance is being provided under this Agreement.

E. **Interest of Members of Local Governing Body, or Other Public Officials**
No member of the governing body of the City of El Paso, State of Texas, and no other public official of the City of El Paso, State of Texas, who exercises any function or responsibility with respect to the Project shall during his or her tenure or for **one (1) year** thereafter, have any interest, direct or indirect, in any contract or subcontract, or the proceeds thereof, for work to be performed in connection with the Project assisted under this Agreement.

F. **Law Governing Agreement**
For the purpose of determining place of Agreement and the law governing same, this Agreement is entered into in the City and County of El Paso, State of Texas, and shall be governed by the laws of the State of Texas. Venue shall be in the **County of El Paso, Texas**.

G. **INDEMNIFICATION**
THE OWNER SHALL NOT BE SUBJECT TO ANY OBLIGATIONS OR LIABILITIES OF THE ARCHITECT INCURRED IN THE PERFORMANCE OF THIS AGREEMENT. THE ARCHITECT EXPRESSLY AGREES TO AND SHALL INDEMNIFY AND HOLD HARMLESS AND DEFEND THE OWNER, ITS OFFICERS, AGENTS, AND EMPLOYEES, FROM AND AGAINST ANY AND ALL CLAIMS, LOSSES, DAMAGES, CAUSES OF ACTION, SUITS, AND LIABILITY OF EVERY KIND, INCLUDING ALL EXPENSES OF LITIGATION, COURT COSTS, AND ATTORNEY'S FEES, FOR INJURY TO OR DEATH OF ANY PERSON, OR FOR DAMAGE TO ANY PROPERTY, ARISING FROM OR RELATING TO ANY ACTS OR OMISSIONS OF THE ARCHITECT, ITS PRINCIPALS OR OFFICERS, AGENTS, OR EMPLOYEES IN PERFORMANCE OF THIS AGREEMENT.

H. **Authorization To Enter Agreement**
If the Architect signs this Agreement as a corporation, each of the persons executing this Agreement on behalf of the Architect warrants to the Owner that the Architect is a duly authorized and existing corporation, that the Architect is qualified to do business in the State of Texas, that the Architect has full right and authority to enter into this Agreement, and that each and every person signing on behalf of the Architect is authorized to do so. Upon the Owner's request, the Architect shall provide evidence satisfactory to the Owner confirming these representations.

I. **Entire Agreement**
This Agreement, including attachments, constitutes and expresses the entire agreement between the parties and supersedes all prior negotiations,

representations, or agreements, either written or oral. This Agreement shall not be amended or modified except by written instrument signed by both parties.

J. **Remedies / Sanctions for Breach of Agreement**

Violation or breach of any terms of this Agreement by the Architect shall be grounds for terminating the Agreement, and any increased cost arising from the Architect's default, breach, or violation of the terms herein shall be paid by the Architect.

The remedies herein reserved shall be cumulative and additional to any other or further remedies in law or equity. No waiver of a breach of any provisions of this Agreement shall constitute a waiver of any breach of such provision.

K. **Notices**

Any notice, demand, request, consent, or approval that either party hereto may or is required to give the other shall be in writing and shall be either personally delivered or sent by certified mail, return receipt, to the following addresses:

To the Owner:	**The City of El Paso** **Attn: The Honorable Mayor** **Two Civic Center Plaza, 10th Floor** **El Paso, Texas 79901-1196**
with a copy to:	**The City of El Paso** **Attn: City Engineer** **Two Civic Center Plaza, 4th Floor** **El Paso, Texas 79901-1196**
To the Architect:	**ARTchitecture** **Attn: Fred Perez, AIA** **2617 Montana Ave.** **El Paso Texas 79903**

(SIGNATURES BEGIN ON THE FOLLOWING PAGE)

WITNESS THE FOLLOWING SIGNATURES AND SEALS:

OWNER: THE CITY OF EL PASO

_____
Joe Wardy, Mayor

ATTEST:

_____
Richarda Duffy Momsen, City Clerk

ARCHITECT: ARTchitecture I, LP dba ARTchitecture

By: _____
Federico Perez, Jr., AIA
Principal

APPROVED AS TO FORM:

_____
Raymond L. Telles
Assistant City Attorney

APPROVED AS TO CONTENT:

_____
Irene D. Ramirez, P.E.
Interim City Engineer

APPROVED AS TO CONTENT:

_____
Deborah G. Hamlyn
Deputy CAO – Quality of Life

ACKNOWLEDGMENTS

THE STATE OF TEXAS)
)
COUNTY OF EL PASO)

This instrument was acknowledged before me on this _____ day of _____, 2004, by Joe Wardy , as **Mayor of the City of El Paso, Texas**.

_____
Notary Public, State of Texas

THE STATE OF TEXAS)
)
COUNTY OF EL PASO)

REBECCA ROMERO
NOTARY PUBLIC STATE OF TEXAS
COMMISSION EXPIRES:
MARCH 31, 2008

This instrument was acknowledged before me on this 8 day of June, 2004, by Federico Perez, Jr., as **Principal** of **Architecture I, LP dba ARTchitecture**.

Rebecca Romero
Notary Public, State of Texas

PROJECT SCOPE – PROFESSIONAL SERVICES ATTACHMENT "A"

TITLE: Architectural Consulting Services – Grandview Park and Pool

LOCATION: 3100 Jefferson Ave., El Paso, TX

CONSTRUCTION BUDGET: $489,000

GENERAL DESCRIPTION: The overall project involves park repairs and upgrades in addition to remodeling of the pool dressing rooms and pool equipment upgrades. These projects were approved by voters in a Quality of Life Bond election in May of 2000. The consultant shall prepare a work plan for the Grandview Park and Pool. The consultant shall prepare construction documents for the construction of Scope of Work attached.

SERVICES REQUIRED:

[X]	Investigation	[X]	Planning
[X]	Soils Investigation	[X]	Design
[X]	Bidding & Construction	[X]	Site Planning
[X]	Topographic Survey	[X]	Utility Service Line Relocation & Coordination
[X]	Programming	[X]	Schematic and Report Phase
[X]	Furniture, Furnishings & Equipment Coordination and Specifications		

PRODUCTS REQUIRED:

[X]	Study / Report	[X]	Cost Estimates
[X]	Plans / Drawings	[X]	Design Analysis
[X]	Specifications	[X]	Programming Reports
[X]	Schematics and Presentations	[X]	Bid Documents
[X]	Submittal Reviews/Recommendations		

GENERAL REQUIREMENTS AND CRITERIA:

1. Design must meet all applicable City Codes and Ordinances.
2. Design must comply with Engineering Department Guidelines.
3. Design must comply with all local, state and federal laws and regulations, including but not limited to the Americans with Disabilities Act.
4. Consultant shall coordinate and follow City of El Paso Information Technology Department directives.
5. Consultant shall provide design for voice and data lines with approval of Information Technology Department. Design shall address needs and requirements such as need and warrant to use fiber optics.

OTHER CONSIDERATIONS:

1. Design work shall be coordinated with P+3 Program Management, the Engineering Department and Parks and Recreation Department.
2. Consultant will participate in value engineering and peer review.

PROJECT SCHEDULE: (Consecutive Calendar Days)

Schematic and Report Phase	21	Days
Preliminary Design Phase	45	Days
Pre-Final Design Phase	30	Days
Final Design Phase	21	Days

PROJECT SCOPE

GENERAL DESCRIPTION:

Install new playground equipment.

Resurface/color/stripe existing basketball courts and add lighting.

Swimming Pools:
Rehabilitate the existing dressing rooms: 1) install new tile in all bathroom showers, 2) upgrade for ADA compliance, 3) install screens at louvered windows, 4) install additional benches in dressing areas. Upgrade existing mechanical room: 1) upgrade existing electrical panels, conduit, wiring and fixtures, 2) replace filter tank, 3) replace pump motor, 4) install new chemical controller with digital readouts, 5) install new Hayward Chlorinator to treat 320,000 gal. and to include 2 Hp booster pump, 6) replace sump pump with Little Giant Sump Pump, 7) install new inline strainer (Mermaid Fiberglass Strainer Housing). Install new concrete lighting pole as existing one is sheared off at the top.

Resurface/stripe existing tennis courts to include new nets and stands. Install new concrete lighting pole as existing one is sheared off at the top.

Resurface parking lot paving and repair drainage problem near the tennis courts.

Repair/replace existing fencing as needed. Replace ball field backstop and install foul line fencing. Install cover/shade for dugouts. Install 18" header curb at bottom of backstop, dugouts and foul line fencing.

Rehabilitate existing concrete bleachers that are chipped and broken. (CAUTION - MAY BE OF HISTORICAL SIGNIFICANCE)

Install additional native trees as required throughout park.

Install additional picnic tables, trashcans and park benches as required throughout park.

PROJECT DESIGN ISSUES:

Designer shall provide a work plan and cost estimates for the park and pool for approval by Parks Dept. prior to any design work.

Coordinate with all utility companies as required.

- End of Scope -

ARTchitecture

Architecture · Planning · Interior Design

ATTACHMENT "B"

May 6, 2004

Mr. Gerry Bernal, P.E
Senior Program Manager
P+3
7380 Remcon, Ste. A
El Paso, TX 79912

RE: Architectural Consulting Services – Grandview Park and Pool

Revised Fee Proposal

Dear Mr. Bernal:

It is with great honor and pride that we at ARTchitecture submit this Fee Proposal for the above referenced project. We hope that this fee is acceptable to all parties so that we may begin work. Thank you for giving us the opportunity to present to you our Fee Proposal for Architectural Design Services. We are confident that we can carry out the work required as we have proven this in the past and we will continue to meet the City's schedule.

- SCOPE OF WORK

  - The Project consists of renovations and improvements to Grandview Park and Pool, in El Paso's central district. All design items and time frames will be adhered to as per the **Project Scope** included in this proposal as Attachment "A". Included in our proposal will be items discussed during our walk through on Thursday, April 22, 2004. Several items were clarified or added to the Scope of Work as follows:

    Provide ¾" dia water line with hose bib to exterior pool area
    Replace existing benches in Dressing Room area.
    Repaint all interior rooms.
    Make all areas, except Mechanical Room, ADA accessible.
    Provide HC access from Pool building to Pool deck.
    Remove existing metal louvers and install new operable windows with screens and vandal guards
    Replace doors and frames at rear of building as an alternate.
    Replace existing Tennis courts Chainlink fencing.
    Re-surface existing basketball court
    No HC access will be provided to existing Baseball field.
    Demolish existing masonry building east of Pool Building.

  - We are basing our fee proposal on the Scope of Work.

2617 Montana Ave. • El Paso, TX 79903 • Ph. (915) 533-0052
Fax (915) 533-0384 • e-mail: ARTachitects@sbcglobal.net

*SURVEY- REPORT PHASE	Topographic Survey			$ 4,000.00
SURVEY SUBTOTAL				$ 4,000.00
*CIVIL ENGINEER				
Report Phase				
	Design Technician	8	$ 60.00	$ 480.00
	Project Engineer	10	$ 125.00	$ 1,250.00
Sub-Subtotal				$ 1,730.00
Pre-Final Phase				
	Design Technician	18	$ 60.00	$ 1,080.00
	Project Engineer	16	$ 125.00	$ 2,000.00
	Clerical	5	$ 35.00	$ 175.00
Sub-Subtotal				$ 3,255.00
Final Phase				
	Design Technician	8	$ 60.00	$ 480.00
	Project Engineer	7	$ 125.00	$ 875.00
	Clerical	8	$ 35.00	$ 280.00
Sub-Subtotal				$ 1,635.00
Bidding/Construction Phase				
	Design Technician	8	$ 60.00	$ 480.00
	Project Engineer	8	$ 125.00	$ 1,000.00
	Clerical	5	$ 35.00	$ 175.00
Sub-Subtotal				$ 1,655.00
CIVIL ENGINEER SUBTOTAL				$ 8,275.00

*LANDSCAPE ARCHITECT				
Report Phase				
	Landscape Architect	8	$ 65.00	$ 520.00
Sub-Subtotal				**$ 520.00**
Pre-Final Phase				
	Landscape Architect	20	$ 65.00	$ 1,300.00
	CAD Draftsman	24	$ 35.00	$ 840.00
Sub-Subtotal				**$ 2,140.00**
Final Phase				
	Landscape Architect	12	$ 65.00	$ 780.00
	CAD Draftsman	12	$ 35.00	$ 420.00
Sub-Subtotal				**$ 1,200.00**
Bidding Phase				
	Landscape Architect	4	$ 65.00	$ 260.00
Construction Phase				
	Landscape Architect	16	$ 65.00	$ 1,040.00
	CAD Draftsman	8	$ 35.00	$ 280.00
Sub-Subtotal				**$ 1,040.00**
LANDSCAPE ARCHITECT SUBTOTAL				$ 5,160.00
*ARCHITECT				
Report Phase				
	Architect	16	$ 85.00	$ 1,360.00
	Intern Architect	8	$ 55.00	$ 440.00
	Secretarial	12	$ 25.00	$ 300.00
Sub-Subtotal				**$ 2,100.00**
Pre-Final Phase				
	Architect	24	$ 85.00	$ 2,040.00
	Intern Architect	15	$ 55.00	$ 825.00
	CADD Technician	32	$ 40.00	$ 1,280.00
	Secretarial	12	$ 25.00	$ 300.00
Sub-Subtotal				**$ 4,445.00**

Final Phase				
	Architect	15	$ 85.00	$ 1,275.00
	Intern Architect	12	$ 55.00	$ 660.00
	CADD Technician	20	$ 40.00	$ 800.00
	Secretarial	10	$ 25.00	$ 250.00
Sub-Subtotal				**$ 2,985.00**
Bidding Phase				
	Architect	10	$ 85.00	$ 850.00
	CADD Technician	12	$ 40.00	$ 480.00
	Secretarial	4	$ 25.00	$ 100.00
Sub-Subtotal				**$ 1,430.00**
Construction Phase				
	Architect	48	$ 85.00	$ 4,080.00
	Intern Architect	12	$ 55.00	$ 660.00
	Secretarial	8	$ 25.00	$ 200.00
Sub-Subtotal				**$ 4,940.00**
ARCHITECT SUBTOTAL				$ 15,900.00
STRUCTURAL ENGINEER SUBTOTAL				$ 1,500.00
*ELECTRICAL ENGINEER				
Report Phase				
	Electrical Engineer	12	$ 120.00	$ 1,440.00
Sub-Subtotal				**$ 1,440.00**
Design Phase				
	Electrical Engineer	12	$ 120.00	$ 1,440.00
	CADD Technician	12	$ 50.00	$ 600.00
	Secretarial	11	$ 40.00	$ 440.00
Sub-Subtotal				**$ 2,480.00**
Bidding Phase				
	Electrical Engineer	4	$ 120.00	$ 480.00
	Secretarial	2	$ 40.00	$ 80.00
Sub-Subtotal				**$ 560.00**

Construction Phase				
	Electrical Engineer	8	$ 120.00	$ 960.00
	CADD Technician	7	$ 70.00	$ 490.00
	Secretarial	5	$ 40.00	$ 200.00
Sub-Subtotal				**$ 1,650.00**
ELECTRICAL ENGINEER SUBTOTAL				**$ 6,130.00**
*MECHANICAL ENGINEER				
Report Phase				
	Mechanical Engineer	8	$ 120.00	$ 960.00
Sub-Subtotal				**$ 960.00**
Design Phase				
	Mechanical Engineer	18	$ 120.00	$ 2,160.00
	CADD Technician	12	$ 50.00	$ 600.00
	Secretarial	11	$ 40.00	$ 440.00
Sub-Subtotal				**$ 3,200.00**
Bidding Phase				
	Mechanical Engineer	6	$ 120.00	$ 720.00
	Secretarial	2	$ 40.00	$ 80.00
Sub-Subtotal				**$ 800.00**
Construction Phase				
	Mechanical Engineer	12	$ 120.00	$ 1,440.00
	CADD Technician	10	$ 70.00	$ 700.00
	Secretarial	6	$ 40.00	$ 240.00
Sub-Subtotal				**$ 2,380.00**
MECHANICAL ENGINEER SUBTOTAL				**$ 7,340.00**

POOL CONSULTANT				
Design Phase				
	Pool Consulatant	52	$ 65.00	$ 3,380.00
Bidding & Negotiations				
	Pool Consultant	4	$ 65.00	$ 260.00
Contruction Phase				
	Pool Consulatant	8	$ 65.00	$ 520.00
POOL CONSULTANT SUBTOTAL				$ 4,160.00
*ESTIMATING				
Pre-Final Phase				
	Chief Estimator			$ 800.00
Final Phase				
	Chief Estimator			$ 400.00
Sub-Subtotal				**$ 1,200.00**
ESTIMATING SUBTOTAL				$ 1,200.00
*REPRODUCTION				
Report Phase				
	Five Sets			$ 250.00
Pre-Final Phase				
	Ten Sets			$ 350.00
Final Phase				
	Thirty Sets			$ 2,900.00
Sub-Subtotal				**$ 3,500.00**
REPRODUCTION SUBTOTAL				$ 3,500.00
GRAND TOTAL				$ 57,165.00

Our Proposal is based on actual time spent generating the work and performing all services required to render Architectural Services listed above. Progress payments for design services in each phase shall total the following percentages of the total compensation:

Study/Report Phase	($ 8,574.75)	(15%)
Pre-final Design Phase:	($ 28,582.50)	(65%)
Final Design Phase:	($ 5,716.50)	(75%)
Bidding Phase:	($ 2,858.25)	(80%)
Construction Phase:	($ 11,433.00)	(100%)
Total Compensation:	**($ 57,165.00)**	**(100%)**

Any additional services requested as per the Agreement for Services and not described in this Fee Proposal will be billed according to our Hourly Rate Schedule at your request.

- ADDITIONAL FEES

Expert witness rate will be billed at a daily rate of $900.00 per day.

Full time resident project representation will be billed at an hourly rate of $95.00 per hour.

- REIMBURSABLE ITEMS

The following items will be considered reimbursable and billed to you at 1.20%:

1. Overnight packages (i.e. Federal Express, UPS, etc.).
2. Renderings
3. Travel Expenses, etc.
   Items listed in copy of Agreement for Services.

- ITEMS NOT INCLUDED

The following items are not part of our proposal:

1. Permit Fees
2. Utility Fees.
3. ADA review and Inspection fee
4. Asbestos survey

- ITEMS INCLUDED

The following items are part of our proposal:

1. Reproduction sets
2. Liability Insurance (Professional & General).
3. Soils Reports

- COMPLETION TIME

Our completion time for working drawings will be as described in the **Project Scope** included in this proposal and will be directly tied to your review time and notice to proceed during each phase.

Mr. Bernal, I will sign this agreement on behave of ARTchitecture, however any of the three principals is authorized to sign the agreement. If you have any questions or require additional information do not hesitate to contact us.

Respectfully Submitted,

ARTchitecture

Fred Perez, AIA
Principal