# CITY OF EL PASO, TEXAS AGENDA ITEM DEPARTMENT HEAD'S SUMMARY FORM

**DEPARTMENT:** 

Capital Improvement Department

**AGENDA DATE:** 

November 10, 2015

**CONTACT PERSON/PHONE:** 

Monica Lombrana, Capital Improvement Director, 212-0065

Bruce D. Collins, Purchasing Director, 212-1181

**DISTRICT(S) AFFECTED:** 

3

STRATEGIC GOAL: No. 7 Enhance El Paso's Infrastructure Network

#### SUBJECT:

Discussion and action to award Solicitation No. 2015-784 for Viscount Boulevard Pedestrian and Bicycle Enhancements to MARTINEZ BROS. CONTRACTORS, LLC for an estimated total amount of \$703,275.00.

#### **BACKGROUND / DISCUSSION:**

The proposed project supports the development of a pedestrian and bicycle corridor along Viscount Blvd between Montwood Drive and Ponder Park. The project consists of a 14 ft. pedestrian and bicycle path along portions of the corridor with shade trees, vegetation and other amenities. The corridor will provide connectivity to several existing neighborhoods, Ponder Park, Eastside Transfer Terminal, El Paso Community College, and commercial districts along Viscount and Hawkins. The total length of the pedestrian and bicycle corridor project is 6,235 feet and runs parallel to Viscount Blvd.

The term of this contract shall be for two hundred ten (210) consecutive calendar days.

#### **SELECTION SUMMARY:**

Solicitation was advertised on June 16, 2015, June 23, 2015 and July 7, 2015. The solicitation was posted on City website on June 16, 2015. The email (Purmail) notification was sent out on June 18, 2015. There was a total of sixty-five (65) viewers. Seven (7) bids were received and all being local vendors.

#### PRIOR COUNCIL ACTION:

N/A

#### AMOUNT AND SOURCE OF FUNDING:

Account No. & Funding Source:

PCP15TRAN07 -580160-190-38170-4950 \$ 305,269.60 Federal Highway Administration

PCP15TRAN07 -580160-190-38170-4950 \$ 47,293.27 TXDOT

PCP15TRAN07 -580160-190-28340-4560 \$ 350,712.13 Certificates of Obligation

Total Award Amount: \$703,275.00

#### **BOARD / COMMISSION ACTION:**

N/A

**************************************	AUTHORIZATION**************
--	-----------------------------

#### **DEPARTMENT HEAD:**

### COUNCIL PROJECT FORM (LOW BID)

Please place the following item on the **REGULAR** agenda for the Council Meeting of **NOVEMBER 10, 2015**.

#### STRATEGIC GOAL: No. 7 Enhance El Paso's Infrastructure Network

Discussion and action on the award of Solicitation No. 2015-784 (Viscount Boulevard Pedestrian and Bicycle Enhancements) to MARTINEZ BROS. CONTRACTORS, LLC for estimated award of \$703,275.00.

Department: Capital Improvement

Award to: MARTINEZ BROS. CONTRACTORS, LLC

El Paso, TX

Item(s): Base Bid

Initial Term: 210 Consecutive Calendar Days

Total Estimated Award: \$703,275.00

Account No. & Funding Source:

PCP15TRAN07 -580160-190-38170-4950 \$ 305,269.60 Federal Highway

Administration

PCP15TRAN07 -580160-190-38170-4950 \$ 47,293.27 TXDOT

PCP15TRAN07 -580160-190-28340-4560 \$ 350,712.13 Certificates of

Obligation

District(s): 3

This is a low bid, unit price contract.

The Purchasing & Strategic Sourcing Department and Capital Improvement Department recommend award as indicated to MARTINEZ BROS. CONTRACTORS, LLC, the lowest responsive, responsible bidder.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As part of this award, upon the review of the City Attorney, the Capital Improvement Department Director may without further authorization from City Council approve contract change orders necessary for proper contract administration in accordance with Texas Department of Transportation (TXDOT) requirements which do not revise the estimated award and change orders that are in accordance with applicable law.

#### October 28, 2015

Re: Approval of Viscount Blvd. Pedestrian and Bicycle Enhancements Project

County

: El Paso

Control

: 0924-06-517

Highway : City Street

Limits

: From Montwood Drive to Sunmount Drive

Ms. Monica Lombraña Capital Improvement Department City of El Paso P. O. Box 1890 El Paso, TX 79950-1890

Dear Ms. Lombraña:

This letter serves as concurrence to the City of El Paso's award recommendation of the subject project to Martinez Bros Contractors, LLC. as the apparent low bidder meeting specifications for the total bid amount of \$703,275.00. Funds for the project will be allocated in accordance with the federal letter of authority and the City of El Paso will be responsible for all construction costs above that authorized federal amounts. The State has reviewed the bids submitted and concurs with your recommendation to award this contract.

All certifications and clearances have been received. Therefore, this project is approved to proceed to construction. Please let the district's construction office know when the preconstruction conference is anticipated to be held.

If you have questions concerning this matter please call Ms. Blanca Serrano-Rivera at (915) 790-4328.

Sincerely,

District Engineer

cc: F. Guzman (ELP-CST). C. Lucero (ELP-CST) R. Pinto (ELP-ATP)



#### **Capital Improvement Department**

10/06/2015

Mayor

Oscar Leeser

To:

Sandra Jimenez

Contract Compliance

City Council

Through:

Margaret K. Schroeder, Engineering Division Manager

District 1

Peter Svarzbein

From:

José A. Vela, Engineering Project Manager

District 2 Larry Romero

Subject:

Viscount Boulevarerd Pedestrian and Bicycle Enhancements

District 3 Emma Acosta

Solicitation No. 2015-828

District 4 Carl L. Robinson

District 5 Dr. Michiel R. Noe We have reviewed the above subject bid and we recommend that Base Bid, be awarded to MARTINEZ BROS. CONTRACTORS, LLC as the lowest most responsive and responsible bidder meeting specifications.

District 6 Claudia Ordaz Total estimated contract award of \$703,275.00

District 7 Lily Limón Base Bid I \$703,275.00

District 8 Cortney C. Niland

If you have any question please call me at 212-1846

Sincerely,

**City Manager** Tommy Gonzalez

Jose A. Vela

**Engineering Project Manager** 

Monica Lombraña, A.A.E. | Capital Improvement Director City 2 | 218 N. Campbell, 2<sup>nd</sup> floor | El Paso, Texas 79901 | (915) 212-0065





BID T BID D	ITLE: VIS ATE: JUL	COUNT E -Y 29, 201	BOULEVARD PEDESTRIAN AND BICYCLE ENHAN	ICEMENT	rs			BID NO: 2015-78			2010
						LI EL PA	CONTRACTORS, .C. SO, TX	CONTRAC EL PA	GTALLION TORS, INC. SO, TX R 2 OF 7	J.A.R. CONCRE CONSTRU EL PA	TE INC. dba J.A.R ICTION, INC. ISO, TX
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
1.	100	6001	PREPARING ROW	AC	2.6	\$2,500.00	\$6,500.00	\$8,050.00	\$20,930.00	\$3,550.00	\$9,230.00
2.	104	6017	REMOVING CONC (DRIVEWAYS)	SY	875	\$14.00	\$12,250.00	\$17.25	\$15,093.75	\$11.00	\$9,625.00
3.	104	6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	200	\$6.00	\$1,200.00	\$8.05	\$1,610.00	\$8.80	\$1,760.00
4.	104	6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	860	\$13.00	\$11,180.00	\$17.25	\$14,835.00	\$6.50	\$5,590.00
5.	105	6002	REMOVING STAB BASE AND ASPH PAV (2")	SY	805	\$7.00	\$5,635.00	\$17.25	\$13,886.25	\$3.80	\$3,059.00
6.	110	6003	EXCAVATION (SPECIAL)	CY	2603	\$18.00	\$46,854.00	\$17.25	\$44,901.75	\$19.05	\$49,587.15
7.	170	6001	IRRIGATION SYSTEM	LS	1	\$48,042.80	\$48,042.80	\$44,390.00	\$44,390.00	\$74,225.00	\$74,225.00







BID T BID D	TLE: VIS ATE: JUI	SCOUNT E LY 29, 20	BOULEVARD PEDESTRIAN AND BICYCLE ENHA	NCEMEN	гs			BID NO: 2015-78	4 APITAL IMPROVEI	MENT	2010
						LI	CONTRACTORS, .C. SO, TX	BLACK S CONTRAC	STALLION TORS, INC. SO, TX	J.A.R. CONCRE	TE INC. dba J.A.R CTION, INC. SO, TX
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	BIDDER UNIT / PRICE	R 1 OF 7 TOTAL	BIDDEI UNIT / PRICE	R 2 OF 7	BIDDE	R 3 OF 7
							I		, 0 1 1 1	ONIT / PRICE	TOTAL
8.	192	6002	PLANT MATERIAL (1-GAL)	EA	73	\$9.00	\$657.00	\$9.78	\$713.94 CONTRACTORS PRICE \$713.58	\$8.60	\$627.80
9.	192	6003	PLANT MATERIAL (3-GAL)	EA	22	\$25.00	\$550.00	\$20.13	\$442.86 CONTRACTORS PRICE \$442.75	\$21.60	\$475.20
10.	192	6004	PLANT MATERIAL (5-GAL)	EA	420	\$29.00	\$12,180.00	\$23.58	\$9,903.60 CONTRACTORS PRICE \$9,901.50	\$25.70	\$10,794.00
11.	192	6005	PLANT MATERIAL (15-GAL)	EA	16	\$125.00	\$2,000.00	\$109.25	\$1,748.00	\$112.10	\$1,793.60
12.	192	6013	MULCH	sy	3920	\$3.43	\$13,445.60	\$4.12	\$16,150.40 CONTRACTORS PRICE \$16,138.64	\$4.00	\$15,680.00
13.	192	6014	PLANT SOIL MIX	CY	270	\$30.00	\$8,100.00	\$55.20	\$14,904.00	\$32.15	\$8,680.50





BID TI	TLE: VIS	COUNT B	OULEVARD PEDESTRIAN AND BICYCLE ENHAI	MOEMENS				T		*****	2010
BID D.	ATE: JUL	LY 29, 201	5	ACCIVILIA I	3			BID NO: 2015-784			
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	LI EL PA	CONTRACTORS, LC. SO, TX R 1 OF 7	BLACK S CONTRAC EL PA	APITAL IMPROVEI STALLION TORS, INC. SO, TX R 2 OF 7	J.A.R. CONCRE CONSTRU EL PA BIDDEI	TE INC. dba J.A.R CTION, INC. SO, TX R 3 OF 7
								o, mor		UNIT / PRICE	TOTAL
14.	192	6017	VEGETATION BARRIER	SY	3920	\$1.93	\$7,565.60	\$1.73	\$6,781.60 CONTRACTORS PRICE \$6,762.00	\$1.90	\$7,448.00
15.	192	6048	PLANT MATERIAL (MIN 4" CAL) (B & B)	EA	184	\$630.00	\$115,920.00	\$805.00	\$148,120.00	\$506.40	\$93,177.60
16.	193	6001	PLANT MAINTENANCE	МО	4	\$1,329.00	\$5,316.00	\$1,725.00	\$6,900.00	\$486.20	\$1,944.80
17.	247	6063	FL BS (CMP IN PLC) (TY A GR 3) (6")	SY	6500	\$9.00	\$58,500.00	\$8.05	\$52,325.00	\$16.50	\$107,250.00
18.	251	6001	REWORK BS MTL (TY A) (6") (ORD COMP)	SY	6500	\$4.00	\$26,000.00	\$4.03	\$26,195.00 CONTRACTORS PRICE \$26,162.50	\$6.70	\$43,550.00
19.	310	6006	PRIME COAT (CSS-1H)	GAL	995	\$7.00	\$6,965.00	\$8.05	\$8,009.75	\$4.50	\$4,477.50
20.	340	6001	D-GR HMA (SQ) TY-A PG 58-22	TON	565	\$120.00	\$67,800.00	\$92.00	\$51,980.00	\$174.50	\$98,592.50







BID TI	TLE: VIS ATE: JUL	COUNT E Y 29, 201	BOULEVARD PEDESTRIAN AND BICYCLE ENHAI	NCEMENT	TS .	М		BID NO: 2015-784 DEPARTMENT: C		MENT	2010
						LI EL PA	CONTRACTORS, LC. SO, TX	CONTRAC EL PA	TALLION TORS, INC. SO, TX	CONSTRU EL PA	TE INC. dba J.A.R CTION, INC. SO, TX
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
21.	420	6002	CL A CONC (MISC)	СҮ	20	\$300.00	\$6,000.00	\$172.50	\$3,450.00	\$216.10	\$4,322.00
22.	432	6020	RIPRAP (STONE TY F) (GROUT) (6 IN)	CY	20	\$100.00	\$2,000.00	\$172.50	\$3,450.00	\$405.15	\$8,103.00
23.	450	6048	RAIL (HANDRAIL) (TYB)	LF	109	\$75.00	\$8,175.00	\$74.75	\$8,147.75	\$43.25	\$4,714.25
24.	502	6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	4	\$6,500.00	\$26,000.00	\$6,325.00	\$25,300.00	\$5,370.00	\$21,480.00
25.	506	6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	80	\$20.00	\$1,600.00	\$17.25	\$1,380.00	\$16.30	\$1,304.00
26.	506	6024	CONSTRUCTION EXITS (REMOVE)	SY	80	\$4.00	\$320.00	\$11.50	\$920.00	\$6.70	\$536.00








		COUNT B Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	ICEMENT	'S	1		BID NO: 2015-784 DEPARTMENT: C		MENT	P
						MARTINEZ BROS LL EL PA	.C.	CONTRAC	TALLION TORS, INC. SO, TX	CONSTRU	TE INC. dba J.A.R CTION, INC. SO, TX
			e 1995 phonocar seed of the constitution	11		BIDDEF	R 1 OF 7	BIDDEF	R 2 OF 7	BIDDEF	R 3 OF 7
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
27.	506	6035	SANDBAGS FOR EROSION CONTROL	. EA	40	\$6.00	\$240.00	\$5.75	\$230.00	\$1.25	\$50.00
28.	506	6038	TEMP SEDMT CONT FENCE (INTALL)	LF	6530	\$2.00	\$13,060.00	\$3.45	\$22,528.50	\$1.00	\$6,530.00
29.	506	6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	6530	\$0.50	\$3,265.00	\$2.30	\$15,019.00	\$0.20	\$1,306.00
30.	529	6008	CONC CURB & GUTTER (TY II)	LF	75	\$22.00	\$1,650.00	\$12.65	\$948.75	\$21.85	\$1,638.75
31.	529	6014	CONC CURB (MOD) (TYPEI)	LF	5755	\$12.00	\$69,060.00	\$7.48	\$43,047.40 CONTRACTORS PRICE \$43,018.63	\$6.60	\$37,983.00
32.	530	6004	DRIVEWAYS (CONC)	SY	820	\$50.00	\$41,000.00	\$34.50	\$28,290.00	\$53.75	\$44,075.00
33.	531	6001	CONC SIDEWALKS (4")	SY	150	\$45.00	\$6,750.00	\$28.75	\$4,312.50	\$43.10	\$6,465.00





		COUNT E Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	CEMENT	S			BID NO: 2015-784 DEPARTMENT: CA		<i>I</i> ENT	
						MARTINEZ BROS LL EL PA: BIDDER	.C. SO, TX	BLACK S CONTRAC EL PAS BIDDER	TORS, INC. SO, TX	CONSTRUC EL PA	TE INC. dba J.A.R CTION, INC. SO, TX R 3 OF 7
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL ·	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
34.	531	6024	CURB RAMPS (TY 7)	SY	189	\$100.00	\$18,900,00	\$92.00	\$17,388.00	\$74.00	\$13,986.00
35.	531	6030	CURB RAMPS (TY 21)	SY	33	\$175.00	\$5,775.00	\$92.00	\$3,036.00	\$149.50	\$4,933.50
36.	540	6001	MTL W-BEAM GD FEN (TIM POST)	LF	42	\$42.00	\$1,764.00	\$43.70	\$1,835.40 CONTRACTORS PRICE \$1,835.00	\$41.10	\$1,726.20
37.	542	6001	REMOVE METAL BEAM GUARD FENCE	LF	42	\$10.00	\$420.00	\$10.35	\$434.70	\$9.75	\$409.50
38.	544	6001	GUARDRAIL END TREATMENT (INSTALL)	EA	43	\$175.00	\$7,525.00	\$189.75	\$8,159.25	\$178.30	\$7,666.90
39.	644	6001	IN SM RD SN SUP & AM TY10BWG (1) SA (P)	EA	25	\$500.00	\$12,500.00	\$523.25	\$13,081.25	\$491.65	\$12,291.25








		COUNT E Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHA	NCEMENT	-s	1		BID NO: 2015-784 DEPARTMENT: C	1 APITAL IMPROVEI	MENT	
	ee Sec <sup>1</sup>					EL PA	.C. SO, TX	CONTRAC EL PA	TALLION TORS, INC. SO, TX	CONSTRU	TE INC. dba J.A.R CTION, INC. .SO, TX
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	BIDDEF UNIT / PRICE	TOTAL	BIDDEF	R 2 OF 7	BIDDE	R 3 OF 7 TOTAL
			artikari eta erre eta eta eta eta eta eta eta eta eta et					ll en	l I		
40.	666	6048	REFL PAV MRK TY I (W) 24" (SLD) (100 MIL)	LF	561	\$5.00	\$2,805.00	\$5.12	\$2,872.32 CONTRACTORS PRICE \$2,870.92	\$3.80	\$2,131.80
41.	690	6059	INSTALL OF PEDESTRIAN RAMPS	EA	1	\$675.00	\$675.00	\$862.50	\$862.50	\$8,703.35	\$8,703.35
42.	6,047	6021	PREFB PAV MK TY B (Y) 4" (BRK)	LF	5650	\$3.00	\$16,950.00	\$3.22	\$18,193.00	\$1.50	\$8,475.00
43.	6,047	6022	PREFB PAV MK TY B (Y) 4" (SLD)	LF	60	\$3.00	\$180.00	\$3.22	\$193.20	\$1.50	\$90.00
			SUM TOTAL BASE BID (ITEMS 1-43)		\$703,2	275.00	CONTRACT	900.42 ORS PRICE 803.81	\$746,	488.15	
AMEN	NDMENT	NO. 1, 2	& 3 ACKNOWLEDGED;		YI	ES	YES		YES		
BID B	OND SU	BMITTE	D:			Yi	ES	YI	ES	Υ	ES







		COUNT B -Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	CEMENT	s			BID NO: 2015-784		MENT	
						EL PA	OM, INC. SO, TX	KARLSRULREF CONSTR EL PAS	UCTORS SO, TX	L <sup>-</sup> EL PA	NSTRUCTION 1, rd. so, tx
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	BIDDER UNIT / PRICE	TOTAL	UNIT / PRICE	R 6 OF 7 TOTAL
1.	100	6001	PREPARING ROW	AC	2.6	\$3,300.00	\$8,580.00	\$19,500.00	\$50,700.00	\$21,000.00	\$54,600.00
2.	104	6017	REMOVING CONC (DRIVEWAYS)	SY	875	\$13.20	\$11,550.00	\$23.40	\$20,475.00	\$8.85	\$7,743.75
3.	104	6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	200	\$8.80	\$1,760.00	\$3.90	\$780.00	\$2.75	\$550.00
4.	104	6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	860	\$11.00	\$9,460.00	\$19.50	\$16,770.00	\$5.25	\$4,515.00
5.	105	6002	REMOVING STAB BASE AND ASPH PAV (2")	SY	805	\$6.60	\$5,313.00	\$4.55	\$3,662.75	\$5.60	\$4,508.00
6.	110	6003	EXCAVATION (SPECIAL)	CY	2603	\$12.10	\$31,496.30	\$24.05	\$62,602.15	\$8.00	\$20,824.00
7.	170	6001	IRRIGATION SYSTEM	LS	1	\$149,606.60	\$149,606.60	\$89,000.00	\$89,000.00	\$75,000.00	\$75,000.00







		COUNT E Y 29, 201	SOULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	CEMENT	·s			BID NO: 2015-784 DEPARTMENT: CA		MENT	
						EL PA	OM, INC. SO, TX R 4 OF 7	KARLSRULREF CONSTR EL PA: BIDDEF	UCTORS SO, TX	L <sup>.</sup> EL PA	NSTRUCTION 1, ID. .SO, TX R 6 OF 7
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
8.	192	6002	PLANT MATERIAL (1-GAL)	EA	73	\$42.09	\$3,072.57	\$10.31	\$752.63	\$8.70	\$635.10
9.	192	6003	PLANT MATERIAL (3-GAL)	EA	22	\$62.80	\$1,381.60	\$26.00	\$572.00	\$22.00	\$484.00
10.	192	6004	PLANT MATERIAL (5-GAL)	EA	420	\$31.24	\$13,120.80	\$30.93	\$12,990.60	\$26.15	\$10,983.00
11.	192	6005	PLANT MATERIAL (15-GAL)	EA	16	\$125.14	\$2,002.24	\$134.00	\$2,144.00	\$114.00	\$1,824.00
12.	192	6013	MULCH	SY	3920	\$4.84	\$18,972.80	\$4,78	\$18,737.60	\$4.00	\$15,680.00
13.	192	6014	PLANT SOIL MIX	CY	270	\$61.60	\$16,632.00	\$38.00	\$10,260.00	\$32.70	\$8,829.00







		COUNT B -Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAI	NCEMENT	TS .			BID NO: 2015-784 DEPARTMENT: C	4 APITAL IMPROVEN	MENT	
		River (1997) River (1997) River (1997)				EL PA	DM, INC. SO, TX R 4 OF 7	CONSTR EL PA	R INC. DBA CSA RUCTORS SO, TX R 5 OF 7	L EL P/	NSTRUCTION 1, TD. ASO, TX
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	R 6 OF 7
14.	192	6017	VEGETATION BARRIER	SY	3920	\$1.88	\$7,369.60	\$2.25	\$8,820.00	\$1.90	\$7,448.00
15.	192	6048	PLANT MATERIAL (MIN 4" CAL) (B & B)	EA	184	\$1,031.23	\$189,746.32	\$609.30	\$112,111.20	\$515.50	\$94,852.00
16.	193	6001	PLANT MAINTENANCE	MO	4	\$2,750.00	\$11,000.00	\$585.00	\$2,340.00 CONTRACTORS PRICE \$2,925.00	\$600.00	\$2,400.00
17.	247	6063	FL BS (CMP IN PLC) (TY A GR 3) (6")	SY	6500	\$7.15	\$46,475.00	\$10.00	\$65,000.00	\$5.50	\$35,750.00
18.	251	6001	REWORK BS MTL (TY A) (6") (ORD COMP)	SY	6500	\$4.40	\$28,600.00	\$5.00	\$32,500.00	\$3.00	\$19,500.00
19.	310	6006	PRIME COAT (CSS-1H)	GAL	995	\$4.40	\$4,378.00	\$6.50	\$6,467.50	\$5.50	\$5,472.50
20.	340	6001	D-GR HMA (SQ) TY-A PG 58-22	TON	565	\$113.59	\$64,178.35	\$117.68	\$66,489.20	\$5.50	\$3,107.50 CONTRACTORS PRICE \$5,472.50








		COUNT B Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	ICEMENT	-S			BID NO: 2015-784 DEPARTMENT: C		MENT	
7 (1) 7 (4)				- 100 mg		GARCO EL PA		CONSTR EL PA	R INC. DBA CSA UCTORS SO, TX	L EL P	NSTRUCTION 1, TD. ASO, TX
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	BIDDE UNIT / PRICE	R 6 OF 7 TOTAL
			olg pp. Barn								
21.	420	6002	CL A CONC (MISC)	CY	20	\$198.44	\$3,968.80	\$455.00	\$9,100.00	\$91.00	\$1,820.00 CONTRACTORS PRICE \$51,415.00
22.	432	6020	RIPRAP (STONE TY F) (GROUT) (6 IN)	CY	20	\$275.00	\$5,500.00	\$357.00	\$7,140.00	\$350.00	\$7,000.00
23.	450	6048	RAIL (HANDRAIL) (TYB)	LF	109	\$110.00	\$11,990.00	\$117.00	\$12,753.00	\$55.00	\$5,995.00 CONTRACTORS PRICE \$1,100.00
24.	502	6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	МО	4	\$5,500.00	\$22,000.00	\$4,550.00	\$18,200.00	\$110.00	\$440.00 CONTRACTORS PRICE \$11,990.00
25.	506	6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	80	\$58.92	\$4,713.60	\$13.00	\$1,040.00	\$13,000.00	\$1,040,000.00 CONTRACTORS PRICE \$52,000
26.	506	6024	CONSTRUCTION EXITS (REMOVE)	SY	80	\$14.30	\$1,144.00	\$6.50	\$520.00	\$10.00	\$800.00





		COUNT B Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	S	GARCO EL PAS BIDDER	M, INC. SO, TX	BID NO: 2015-784  DEPARTMENT: CAPITAL IMPROVE  KARLSRULRER INC. DBA CSA  CONSTRUCTORS  EL PASO, TX  BIDDER 5 OF 7		MENT  HORIZONE CONSTRUCTION 1,  LTD.  EL PASO, TX  BIDDER 6 OF 7		
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
27.	506	6035	SANDBAGS FOR EROSION CONTROL	EA	40	\$16.50	\$660.00	\$4.55	\$182.00	\$6.00	\$240.00 CONTRACTORS PRICE \$480.00
28.	506	6038	TEMP SEDMT CONT FENCE (INTALL)	LF	6530	\$2.88	\$18,806.40	\$2,28	\$14,888.40	\$10.50	\$68,565.00 CONTRACTORS PRICE \$420.00
29.	506	6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	6530	\$1.88	\$12,276.40	\$0.98	\$6,399.40	\$2.00	\$13,060.00
30.	529	6008	CONC CURB & GUTTER (TY II)	LF	75	\$63.93	\$4,794.75	\$14.30	\$1,072.50 CONTRACTORS PRICE \$1,027.50	\$0.82	\$61.50 CONTRACTORS PRICE \$5,354.60
31.	529	6014	CONC CURB (MOD) (TYPEI)	LF	5755	\$8.80	\$50,644.00	\$14.30	\$82,296.50	- \$14.00	\$80,570.00 CONTRACTORS PRICE \$1,050.00
32.	530	6004	DRIVEWAYS (CONC)	SY	820	\$21.26	\$17,433.20	\$61.17	\$50,159.40	\$9.00	\$7,380.00 CONTRACTORS PRICE \$51,795.00








		COUNT B Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	ICEMENT	S			BID NO: 2015-784 DEPARTMENT: CA		//ENT	
115 cm		PERMIT				GARCC EL PA BIDDEF	so, TX	KARLSRULRER CONSTR EL PAS BIDDER	UCTORS SO, TX	HORIZONE CONSTRUCTION LTD. EL PASO, TX BIDDER 6 OF 7	
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
33.	531	6001	CONC SIDEWALKS (4")	SY	150	\$29.74	\$4,461.00	\$45.40	\$6,810.00	\$50.00	\$7,500.00 CONTRACTORS PRICE \$41,000.00
34.	531	6024	CURB RAMPS (TY 7)	SY	189	\$49.42	\$9,340.38	\$49.40	\$9,336.60	\$33.50	\$6,331.50 CONTRACTORS PRICE \$5,025.00
35.	531	6030	CURB RAMPS (TY 21)	SY .	33	\$93.50	\$3,085.50	\$49.40	\$1,630.20	\$900.00	\$29,700.00 CONTRACTORS PRICE \$170,100.00
36.	540	6001	MTL W-BEAM GD FEN (TIM POST)	LF	42	\$41.80	\$1,755.60	\$49.40	\$2,074.80	\$41.80	\$1,755.60
37.	542	6001	REMOVE METAL BEAM GUARD FENCE	LF	42	\$9.90	\$415.80	\$10.40	\$436.80	\$10.00	\$420.00
38.	544	6001	GUARDRAIL END TREATMENT (INSTALL)	EA	43	\$181.50	\$7,804.50	\$214.00	\$9,202.00	\$181.50	\$7,804.50
39.	644	6001	IN SM RD SN SUP & AM TY10BWG (1) SA (P)	EA	25	\$500.50	\$12,512.50	\$487.50	\$12,187.50	\$500.00	\$12,500.00





BID D	TLE: VIS ATE: JUL	COUNT B Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAL	NCEMENT	S	п		BID NO: 2015-784 DEPARTMENT: CAPITAL IMPROVEMENT			
						GARCOM, INC. EL PASO, TX BIDDER 4 OF 7		KARLSRULRER INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 5 OF 7		HORIZONE CONSTRUCTION LTD. EL PASO, TX BIDDER 6 OF 7	
LINE	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
40.	666	6048	REFL PAV MRK TY I (W) 24" (SLD) (100 MIL)	LF	561	\$4.90	\$2,748.90	\$4.55	\$2,552.55	\$4.90	\$2,748.90
41.	690	6059	INSTALL OF PEDESTRIAN RAMPS	EA	1	\$990.00	\$990.00	\$1,235.00	\$1,235.00	\$900.00	\$900.00
42.	6,047	6021	PREFB PAV MK TY B (Y) 4" (BRK)	LF	5650	\$3.08	\$17,402.00	\$1.82	\$10,283.00	\$3.00	\$16,950.00
43.	6,047	6022	PREFB PAV MK TY B (Y) 4" (SLD)	LF	60	\$3.08	\$184.80	\$1.82	\$109.20	\$3.00	\$180.00
·	SUM TOTAL BASE BID (ITEMS 1-43)					\$839,3	327.31	\$842,7 CONTRACT \$843,3	ORS PRICE	\$1,687,427.85 CONTRACTORS PRIC	
	MENDMENT NO. 1, 2 & 3 ACKNOWLEDGED:					YE	S	YE	ES ,	\$857,146.95 YES	
ID B	BOND SUBMITTED:					YE	S	YE	S	YES	







1		COUNT B .Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	CEMENT	S		**************************************	BID NO: 2015-784 DEPARTMENT: CA		MENT	
						MGB GROUP, INC. EL PASO, TX BIDDER 7 OF 7					
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
1.	100	6001	PREPARING ROW	AC	2.6	\$916.34	\$2,382.48 CONTRACTORS PRICE \$2,382.49	\$0.00	\$0.00	\$0.00	\$0.00
2.	104	6017	REMOVING CONC (DRIVEWAYS)	SY	875	\$27.15	\$23,756.25 CONTRACTORS PRICE \$23,757.06	\$0.00	\$0.00	\$0.00	\$0.00
3.	104	6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	200	\$3.05	\$610.00 CONTRACTORS PRICE \$610.90	\$0.00	\$0.00	\$0.00	\$0.00
4.	104	6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	860	\$18.10	\$15,566.00 CONTRACTORS PRICE \$15,566.53	\$0.00	\$0,00	\$0.00	\$0.00
5.	105	6002	REMOVING STAB BASE AND ASPH PAV (2")	SY	805	\$4.98	\$4,008,90 CONTRACTORS PRICE \$4,007.02	\$0.00	\$0.00	\$0.00	\$0.00
6.	110	6003	EXCAVATION (SPECIAL)	CY	2603	\$11.31	\$29,439.93 CONTRACTORS PRICE \$29,447.44	\$0.00	\$0.00	\$0.00	\$0.00
7.	170	6001	IRRIGATION SYSTEM	LS	1	\$67,877.30	\$67,877.30	\$0.00	\$0.00	\$0.00	\$0.00






3		COUNT B .Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	CEMENT	S			BID NO: 2015-784 DEPARTMENT: CAPITAL IMPROVEMENT			
					MGB GROUP, INC. EL PASO, TX BIDDER 7 OF 7						
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
8.	192	6002	PLANT MATERIAL (1-GAL)	EA	73	\$7.92	\$578.16 CONTRACTORS PRICE \$578.09	\$0.00	\$0.00	\$0.00	\$0.00
9.	192	6003	PLANT MATERIAL (3-GAL)	EA	22	\$19.23	\$423.06 CONTRACTORS PRICE \$423.10	\$0.00	\$0.00	\$0.00	\$0.00
10.	192	6004	PLANT MATERIAL (5-GAL)	EA	420	\$22.63	\$9,504.60 CONTRACTORS PRICE \$9.502.82	\$0.00	\$0.00	\$0.00	\$0.00
11.	192	6005	PLANT MATERIAL (15-GAL)	EA	16	\$115.39	\$1,846.24 CONTRACTORS PRICE \$1,846.26	\$0.00	\$0.00	\$0.00	\$0.00
12.	192	6013	MULCH	SY	3920	\$3.62	\$14,190.40 CONTRACTORS PRICE \$14,190.88	\$0.00	\$0.00	\$0.00	\$0.00
13.	192	6014	PLANT SOIL MIX	CY	270	\$29.41	\$7,940.70 CONTRACTORS PRICE \$7,941.64	\$0.00	\$0.00	\$0.00	\$0.00





		COUNT BOY 29. 2015	OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	CEMENT			BID NO: 2015-784 DEPARTMENT: CA	PITAL IMPROVEN	MENT		
						MGB GRO EL PAS BIDDER	SO, TX			·	
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
14.	192	6017	VEGETATION BARRIER	SY	3920	\$1.70	\$6,664.00 CONTRACTORS PRICE	\$0.00	\$0.00	\$0.00	\$0.00
15.	192	6048	PLANT MATERIAL (MIN 4" CAL) (B & B)	EA	184	\$463.83	\$6,651.98 \$85,344.72 CONTRACTORS PRICE \$85,344.40	\$0.00	\$0.00	\$0.00	\$0.00
16.	193	6001	PLANT MAINTENANCE	МО	4	\$452.52	\$1,810.08 CONTRACTORS PRICE \$1,810.06	\$0.00	\$0,00	\$0.00	\$0.00
17.	247	6063	FL BS (CMP IN PLC) (TY A GR 3) (6")	SY	6500	\$463.83	\$3,014,895.00 CONTRACTORS PRICE \$85,344.40	\$0.00	\$0.00	\$0.00	\$0.00
18.	251	6001	REWORK BS MTL (TY A) (6") (ORD COMP)	SY	6500	\$452.52	\$2,941,380.00 CONTRACTORS PRICE \$1,810.06	\$0.00	\$0.00	\$0.00	\$0.00
19.	310	6006	PRIME COAT (CSS-1H)	GAL	995	\$6.45	\$6,417.75 CONTRACTORS PRICE \$41,914.23	\$0.00	\$0.00	\$0.00	\$0.00
20.	340	6001	D-GR HMA (SQ) TY-A PG 58-22	TON	565	\$2.26	\$1,276.90 CONTRACTORS PRICE \$14,706.75	\$0.00	\$0.00	\$0.00	\$0.00








BID TI BID D	ITLE: VIS ATE: JUL	COUNT B _Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN	CEMENT	S			BID NO: 2015-784 DEPARTMENT: CA		MENT	
						MGB GROUP, INC. EL PASO, TX BIDDER 7 OF 7					·
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
21.	420	6002	CL A CONC (MISC)	CY	20	\$2.49	\$49.80 CONTRACTORS PRICE \$2,476.39	\$0.00	\$0.00	\$0.00	\$0.00
22.	432	6020	RIPRAP (STONE TY F) (GROUT) (6 IN)	CY	20	\$113.13	\$2,262.60 CONTRACTORS PRICE \$2,476.39	\$0.00	\$0.00	\$0.00	\$0.00
23.	450	6048	RAIL (HANDRAIL) (TYB)	LF	109	\$803.21	\$87,549.89 CONTRACTORS PRICE \$16,064.29	\$0.00	\$0.00	\$0.00	\$0.00
24.	502	6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	МО	4	\$226.26	\$905.04 CONTRACTORS PRICE \$4,525.15	\$0.00	\$0.00	\$0.00	\$0.00
25.	506	6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	80	\$125.57	\$10,045.60 CONTRACTORS PRICE \$13,687.46	\$0.00	\$0.00	\$0.00	\$0.00
26.	506	6024	CONSTRUCTION EXITS (REMOVE)	SY	80	\$1,131.29	\$90,503.20 CONTRACTORS PRICE \$4,525.15	\$0.00	\$0.00	\$0.00	\$0.00





		COUNT B Y 29, 201	OULEVARD PEDESTRIAN AND BICYCLE ENHAN		BID NO: 2015-784 DEPARTMENT: CAPITAL IMPROVEMENT						
						EL PA	OUP, INC. SO, TX R 7 OF 7		TAL INI KOVE	VICTO I	
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
27.	506	6035	SANDBAGS FOR EROSION CONTROL	EA	40	\$4.53	\$181.20 CONTRACTORS PRICE \$29,549.25	\$0.00	\$0.00	\$0.00	\$0.00
28.	506	6038	TEMP SEDMT CONT FENCE (INTALL)	LF	6530	\$2.26	\$14,757.80 CONTRACTORS PRICE \$14,774.63	\$0.00	\$0.00	\$0.00	\$0.00
29.	506	6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	6530	\$16.97	\$110,814.10 CONTRACTORS PRICE \$1,272.70	\$0.00	\$0.00	\$0.00	\$0.00
30.	529	6008	CONC CURB & GUTTER (TY II)	LF	75	\$3.39	\$254.25 CONTRACTORS PRICE \$19,531.69	\$0.00	\$0.00	\$0.00	\$0.00
31.	529	6014	CONC CURB (MOD) (TYPEI)	LF	5755	\$33.94	\$195,324.70 CONTRACTORS PRICE \$27,829.69	\$0.00	\$0.00	\$0.00	\$0.00
32.	530	6004	DRIVEWAYS (CONC)	SY	820	\$33.94	\$27,830.80 CONTRACTORS PRICE \$5,090.80	\$0.00	\$0.00	\$0.00	\$0.00








BID T BID D	ITLE: VIS	SCOUNT E LY 29, 201	BOULEVARD PEDESTRIAN AND BICYCLE ENHAI	NCEMENT	rs			BID NO: 2015-784 DEPARTMENT: CA		EMENT	
						EL PA	OUP, INC. SO, TX				
LINE ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
33.	531	6001	CONC SIDEWALKS (4")	SY	150	\$67.88	\$10,182.00 CONTRACTORS PRICE \$12,828.81	\$0.00	\$0.00	\$0.00	\$0.00
34.	531	6024	CURB RAMPS (TY 7)	SY	189	\$67.88	\$12,829.32 CONTRACTORS PRICE \$2,165.29	\$0.00	\$0.00	\$0.00	\$0.00
35.	531	6030	CURB RAMPS (TY 21)	SY	33	\$65.61	\$2,165.13 CONTRACTORS PRICE \$2,165.29	\$0.00	\$0.00	\$0.00	\$0.00
36.	540	6001	MTL W-BEAM GD FEN (TIM POST)	LF	42	\$28.28	\$1,187.76 CONTRACTORS PRICE \$1,187.85	\$0.00	\$0.00	\$0.00	\$0.00
37.	542	6001	REMOVE METAL BEAM GUARD FENCE	LF	42	\$47.51	\$1,995.42 CONTRACTORS PRICE \$1.995.59	\$0.00	\$0.00	\$0.00	\$0.00







	ITLE: VIS		OULEVARD PEDESTRIAN AND BICYCLE ENHAN 5	CEMENT	·s			BID NO: 2015-784 DEPARTMENT: CA		MENT	2010
							MGB GROUP, INC. EL PASO, TX		TAL IVII KOVE	INENT	
LINE						BIDDER 7 OF 7			****		
ITEM	ITEM	CODE	DESCRIPTION	UNIT	QTY	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL	UNIT / PRICE	TOTAL
38.	544	6001	GUARDRAIL END TREATMENT (INSTALL)	EA	43	\$791.90	\$34,051.70 CONTRACTORS PRICE \$34,051.78	\$0.00	\$0.00	\$0.00	\$0.00
39.	644	6001	IN SM RD SN SUP & AM TY10BWG (1) SA (P)	EA	25	\$271.51	\$6,787.75 CONTRACTORS PRICE \$6,787.73	\$0.00	\$0.00	\$0.00	\$0.00
40.	666	6048	REFL PAV MRK TY I (W) 24" (SLD) (100 MIL)	LF	561	\$4.53	\$2,541.33 CONTRACTORS PRICE \$2,538,61	\$0.00	\$0.00	\$0.00	\$0.00
41.	690	6059	INSTALL OF PEDESTRIAN RAMPS	EA	1	\$15,838.04	\$15,838.04	\$0.00	\$0.00	\$0.00	\$0.00
42.	6,047	6021	PREFB PAV MK TY B (Y) 4" (BRK)	LF	5650	\$0.74	\$4,181.00 CONTRACTORS PRICE \$4,154.66	\$0.00	\$0.00	\$0.00	\$0.00
43.	6,047	6022	PREFB PAV MK TY B (Y) 4" (SLD)	LF	60	\$1.30	\$78.00 CONTRACTORS PRICE \$78.06	\$0.00	\$0.00	\$0.00	\$0.00
		,	SUM TOTAL BASE BID (ITEMS 1-43)			CONTRACT	7,228.90 FORS PRICE 928.26	\$0.	00	\$0	.00
AMEN	NDMENT	NO. 1, 2	& 3 ACKNOWLEDGED:	~		Y	ES				
3ID E	OND SU	BMITTE	D:			Y	ES				



## VISCOUNT BOULEVARD PEDESTRIAN AND BICYCLE ENHANCEMENTS 2015-784

		Contractor	Plan Room	Other
	Accent Landscape			
<b>6/20/2015 13:35</b> Counts, Tim	Con	.,		
6/16/2015 20:57 Frank, Watson	Advanced Starlight I	X X		
•	Allied Paving	^		
<b>6/30/2015 10:31</b> Quintero, Luciano	Compan	Χ		
<b>6/18/2015 8:51</b> Rugh, John	AMTEK	Χ		
<b>6/17/2015 5:01</b> Kurt, Pitzer	BidNet		Χ	
<b>6/26/2015 9:06</b> Luna, Hector	Black Stallion Const	Χ		
6/17/2015 8:06 Hessney, Steve	Bowen Industrial			
<b>7/24/2015 13:53</b> Adame, Sergio	Con  Brock And Bustillos	X		Χ
				^
<b>7/22/2015 9:07</b> Kasten, Joan	Brown Traffic Produc			Х
<b>7/14/2015 7:22</b> Molina, Marcos	CAndC Road			
7,14,2013 7.22 (Monna, Marcos	Construct	Χ		
<b>6/19/2015 8:52</b> Blankenship, Milton	Casco Industries INC	Ç.		
<b>6/22/2015 9:03</b> Concha, David	CEA Group	X		Х
7/27/2015 15:39 Cortez, Angel	Cemex	Χ		^
	Chavez Landscapes			
<b>6/16/2015 15:45</b> Chavez, Daniel	An .	Χ		
<b>7/7/2015 13:05</b> Cortinas, Taylor	City of El Paso			Χ
6/18/2015 14:05 matthew, schindler	cloverleaf			
	corporation	X		
<b>7/28/2015 16:18</b> Pinon, Jose <b>7/29/2015 15:54</b> Jimenez, Sandra	CMD Endeavors CoEP	Х		Х
	Construction			^
<b>6/18/2015 14:08</b> Wood, Jane	Reporte		Χ	
<b>6/16/2015 19:59</b> Deg, Maria				
0/10/2013 13.33 Deg, Mana	Contractors Register		Χ	
<b>6/18/2015 15:57</b> Townsend, Derek	Control Technologies			
<b>6/24/2015 8:17</b> Valdespino, Carlos	CPME LLC	X X		
6/29/2015 15:02 D, JESS	crdotcom	X		
<b>6/18/2015 13:16</b> Huit, Jacob	CSA Constructors	X		
	CSA Engineers &			
<b>7/14/2015 10:24</b> Karlsruher, Eileen	Cons	Χ		
6/18/2015 0:22 Mallari, Herold	Deltek Inc.	X		
7/8/2015 11:00 Williford, Veronica	Dodge Data		X	
6/17/2015 7:11 peggy, koehn	Dodge Reports	V	Χ	
<b>7/28/2015 10:43</b> Alshouse, Aaron	Dustrol Inc.	Χ		

REPROGRAPHIC 7/1/2015 16:33 Favela, Enrique Favela Concrete X	X
Ferguson	
6/30/2015 13:55 Zavala, Gilbert Waterworks X	
<b>6/24/2015 18:45</b> gonzalez, antonio g printing	Х
<b>6/18/2015 16:01</b> Bernal, George GarCom X	
6/19/2015 9:33 ortiz III, abelardo garcom X	
<b>6/22/2015 11:12</b> Lara, Grace GarCom Inc. X	
Greenway Studio 6/18/2015 14:42 Luis, Terrazas	
LLC. X	
6/29/2015 10:36 Mejia, Saul Horizone Constructio	
7/9/2015 15:40 Bruce, Howard Howard Industrial Sa	
X	
<b>6/17/2015 10:48</b> Kevin, Gillman iSqFt X	
7/23/2015 18:37 Ontiveros, Rick  JAndJ General	
Contra	
6/16/2015 15:23 Ovies, Guillermo JAR Construction X	
6/16/2015 15:52 Alonso, Miriam Jobe Materials L.P X	
<b>7/7/2015 15:05</b> Lomeli, Abel Land X	
manny's landscape	
<b>7/7/2015 21:33</b> gutierrez, victor  An X	
Martinez Bros	
<b>6/19/2015 9:16</b> Borja, Javier Contra X	
C/22/2007 42:27 Development Coulty	
6/23/2015 12:25 Reyes, Carlos Martinez Bros. Contr	
<b>7/14/2015 11:34</b> Martinez, Ben Martinez Bros. Contr	
<b>6/22/2015 10:10</b> tanzy, russell mesa electrical cont X	
6/18/2015 10:05 Erickson, Angela MGB Group Inc X	
<b>6/19/2015 9:54</b> Jurado, Ana MGB Group, Inc. X	
<b>6/19/2015 7:26</b> Lopez, Javier Mirador Enterprises X	
7/13/2015 11:35 Matthews, Jennifer MNK Architects Inc.	. Х
6/16/2015 19:45 Harper, Damon  Monhar  Construction  X	
6/17/2015 13:31 Garcia, Gerardo Moreno Cardenas	
A transfer of the state of the	Х
7/21/2015 13:02 Valdez, Teresa MRD LANDSCAPING X	
6/26/2015 11:54 Hernandez, Rogelio MTI Ready Mix X Pavement Marking,	
7/9/2015 16:53 Elliott, Jim In X	
6/24/2015 15:13 Diaz, Rebeca Perikin Enterprises, X	
7/6/2015 14:52 arzaga, jesus pmi X	
7/15/2015 11:05 Thompson, Brad Contr X	

6/26/2015 9:08 Felix, Lupe 6/16/2015 20:03 Bid Clerk, Bid Clerk 7/2/2015 6:16 puentes, alma 7/16/2015 15:23 Cruz, Luis 7/13/2015 16:42 Latz, Albert 7/21/2015 14:12 PASSAGLIA, TIM	Prime Irrigation And Prime Vendor Inc. Puentes Concrete Con Quest Contracting In ROADSAFE TRAFFIC SYS ROADSAFE TRAFFIC SYS	X X X X		
6/25/2015 8:21 Saenz, Alejandro 7/10/2015 10:52 Gallegos, Yahve 6/16/2015 19:40 Estupinan, Jorge	Setcon Construction Star Pavers Construc Summit Excavation	X X X		
6/29/2015 11:25 Tapia, Ruby 6/17/2015 8:38 Wang, Jon 6/16/2015 15:33 Pinto, Rebecca	Tapias General Contr  Team Designers and A  Texas Dept. of Trans	X X		X
6/16/2015 15:28 Hernandez, Cecilia 6/25/2015 9:25 Phillips, Robert 6/24/2015 19:32 Isaacson, William 7/15/2015 16:22 Weissman, David 6/25/2015 17:33 Carreon, Manuel 7/14/2015 8:49 Fuller, Anna 6/18/2015 11:04 Guzman, Jesse	The PlanIt Room Traffic Calming USA Traffic Logix Triple M Recreation Tri-State Electric L Tri-State Electric L Ultimate Concrete LL  Vertex Contractors L	X X X X	X	
6/17/2015 12:42 Chambers, Lorri 6/17/2015 15:01 Ruiz, Victoria 6/24/2015 4:21 Banquil, Lovely 6/30/2015 9:00 MARTINEZ, ALONSO 7/1/2015 11:42 Naranjo, Lizandro 7/15/2015 10:33 Garcia, Claudia	Virtual Builders Exc	^	X	X X X X
	Total: 87	65	7	15



### **Viscount Pedestrian and Bicycle Enhancements**

### **Strategic Plan Goal:**

- 3) Promote the Visual Image of El Paso
- 7) Enhance and Sustain El Paso's Infrastructure Network



November 10, 2015



## **Scope of Work**

## The Viscount Pedestrian and Bicycle Enhancements Project scope consists of:

- Development of a pedestrian and bicycle corridor along Viscount Blvd between Montwood Drive and Ponder Park.
- 14 ft. pedestrian and bicycle path
- Shade trees and vegetation
- Provides connectivity to several existing neighborhoods, Ponder Park, Eastside Transfer Terminal, El Paso Community College, and commercial districts along Viscount and Hawkins.
- Total length of the pedestrian and bicycle corridor project is 6,235 feet and runs parallel to Viscount Blvd.



## **Project Site – Viscount**





## **Summary**

## **Viscount Hike and Bike project:**

### This is a Low Bid, Unit Price:

- Solicitation advertised for 21days
- Seven (7) contractors submitted bids
- All firms are local



## **Summary**

#### **Viscount Hike and Bike:**

#### Recommendation

• To deem Martinez Bros. Contractors, LLC. as lowest responsible and responsive bidder and award: \$703,275.00

#### **Schedule:**

 Total contract time will be 210 consecutive calendar days from Notice-to-Proceed date



## **Questions/Comments**