

CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD'S SUMMARY FORM

DEPARTMENT: Capital Improvements

AGENDA DATE: April 16, 2019

CONTACT PERSON/PHONE: Sam Rodriguez, P.E., City Engineer, (915) 212-1845
Bruce D. Collins, Purchasing Director, 915-212-1181

DISTRICT(S) AFFECTED: 7

STRATEGIC GOAL NO.: 4: Enhance El Paso's Quality of Life through Recreational, Cultural and Educational Environments

SUBJECT:

Discussion and action on the award of Solicitation No. 2019-859 Shawver Park Sport Field Rehabilitation (Re-Bid) to ACCENT LANDSCAPE CONTRACTORS, INC. for a total award of \$953,906.88.

BACKGROUND / DISCUSSION:

The project will provide improvements to the exiting sports fields. The existing fencing around the two baseball fields will be removed and replaced. A new backstop will be constructed on one baseball field and the other baseball field backstop area will be renovated with new fencing. A new fence will be provided to enclose the two central soccer fields to protect the green area. All fields, including the two outer fields, east and west of the central fields, will receive grading improvements and will be re-seeded.

SELECTION SUMMARY

Solicitation was advertised on February 26, 2019 and March 5, 2019. The solicitation was posted on City website on February 26, 2019. The email (Purmail) notification was sent out on February 28, 2019. There were a total of eighty-five (85) viewers online. Seven (7) bids were received, six (6) from local vendors.

CONTRACT VARIANCE PREVIOUS CONTRACT:

N/A

PROTEST

☐ No protest received for this requirement.

☒ Protest received.

COUNCIL REPRESENTATIVE BRIEFING:

Was a briefing provided? ☐ Yes or ☒ No
If yes, select the applicable districts.

- ☐ District 1
- ☐ District 2
- ☐ District 3
- ☐ District 4
- ☐ District 5
- ☐ District 6
- ☐ District 7
- ☐ District 8

☐ All Districts

PRIOR COUNCIL ACTION:

N/A.

AMOUNT AND SOURCE OF FUNDING:

Amount: \$953,906.88

Funding Source: 2012 Quality of Life Bond

Funding String: 580270-29010-4800-190-PCP13PRKA29

BOARD / COMMISSION ACTION:

N/A

*****REQUIRED AUTHORIZATION*****

DEPARTMENT HEAD:

For

Michael Z. Zane 4/3/19
Michael Vonagel

**COUNCIL PROJECT FORM
(Competitive Sealed Proposal)**

*******POSTING LANGUAGE BELOW*******

Please place the following item on the **REGULAR** agenda for the Council Meeting of **APRIL 15, 2019**.

STRATEGIC GOAL: NO. 4 - Enhance El Paso's Quality of Life through Recreational, Cultural and Educational Environments

Discussion and action on the award of Solicitation No. 2019-859 Shawver Park Sport Field Rehabilitation (Re-Bid) to ACCENT LANDSCAPE CONTRACTORS, INC. for a total award of \$953,906.88. The project will provide improvements to the sport fields. The existing fence around the two baseball fields will be removed and replaced. A new backstop will be constructed on one baseball field and the other baseball field backstop area will be renovated with new fencing. A new fence will be provided to enclose the two central soccer fields to protect the green area. All fields, including the two outer fields, east and west of the central fields, will receive grading improvements and will be re-seeded.

| | |
|------------------------|---|
| Department: | Capital Improvement |
| Award to: | ACCENT LANDSCAPE CONTRACTORS, INC. El Paso, TX |
| Item(s): | All |
| Term: | 180 consecutive calendar days |
| Total Estimated Award: | \$953,906.88 |
| Account No.: | 580270-29010-4800-190-PCP13PRKA29 |
| Funding Source: | 2012 Quality of Life Bond |
| District(s): | 7 |

This is a Low Bid, unit price contract.

The Purchasing & Strategic Sourcing and Capital Improvement Departments recommend award as indicated to ACCENT LANDSCAPE CONTRACTORS, INC. the lowest responsive, responsible bidder.

It is requested that the City Manager be authorized to establish the funding sources and make any necessary budget transfers and execute any and all documents necessary for execution of this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

*******ADDITIONAL INFO BELOW*******

Bid Tab Summary

2019-859 Shawver Park Sport Field Rehabilitation (Re-Bid)

| | Contractor | Base Bid | Additive Alternate I | Additive Alternate II | Total |
|---|-------------------------------------|--------------|-------------------------|--------------------------|----------------|
| 1 | Accent Landscape Contractors, Inc. | \$678,834.00 | \$138,468.94 | \$136,603.94 | \$953,906.88 |
| 2 | Black Stallion Contractors, Inc. | \$682,076.97 | \$142,116.00 | \$142,116.00 | \$966,308.97 |
| 3 | Martinez Bros Contractors, LLC | \$718,511.50 | \$129,731.75 | \$129,731.75 | \$977,975.00 |
| 4 | Pride General Contractors, LLC | \$723,990.04 | \$150,614.38 | \$150,623.24 | \$1,025,227.66 |
| 5 | Grass Masters, LLC | \$778,469.25 | \$159,455.00 | \$158,584.92 | \$1,096,509.17 |
| 6 | Spartan Construction of Texas, Inc. | \$775,361.38 | \$175,898.25 | \$175,898.25 | \$1,127,157.88 |
| 7 | Keystone GC, LLC | \$865,957.41 | \$200,893.60 | \$198,032.57 | \$1,264,883.58 |



CITY OF EL PASO BID TABULATION FORM




| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|--|---|---|--|---|---|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | ACCENT LANDSCAPE CONTRACTORS, INC. EL PASO, TX BIDDER 1 OF 7 | | BLACK STALLION CONTRACTORS, INC EL PASO, TX BIDDER 2 OF 7 | | GRASS MASTERS, LLC LAS CRUCES, NM BIDDER 3 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$7,935.00 | \$7,935.00 | \$9,000.00 | \$9,000.00 | \$10,069.77 | \$10,069.77 |
| 2. | 6.5 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$4,793.00 | \$31,154.50 | \$3,000.00 | \$19,500.00 | \$4,441.61 | \$28,870.47 |
| 3. | 1 | EA | EXISTING BACKSTOP, LINE AND OUTFIELD FENCE AND POST REMOVAL, INCLUDING CONCRETE STEM WALL, PER PLANS AND SPECIFICATIONS. | \$9,736.00 | \$9,736.00 | \$18,000.00 | \$18,000.00 | \$52,635.62 | \$52,635.62 |
| 4. | 94 | SY | ASPHALT PAVING REMOVAL, PER PLANS AND SPECIFICATIONS. | \$18.50 | \$1,739.00 | \$19.20 | \$1,804.80 | \$27.92 | \$2,624.48 CONTRACTOR'S PRICE \$2,624.36 |
| 5. | 60 | SY | CONCRETE WALK PAVING REMOVAL, PER PLANS AND SPECIFICATIONS. | \$19.75 | \$1,185.00 | \$15.60 | \$936.00 | \$35.53 | \$2,331.80 CONTRACTOR'S PRICE \$2,131.97 |
| 6. | 1 | EA | CONCRETE STEM WALL REMOVAL AT KARGE BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$6,869.00 | \$6,869.00 | \$4,800.00 | \$4,800.00 | \$4,568.51 | \$4,568.51 |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM




| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|---|---|---|--|---|---|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | ACCENT LANDSCAPE CONTRACTORS, INC. EL PASO, TX BIDDER 1 OF 7 | | BLACK STALLION CONTRACTORS, INC EL PASO, TX BIDDER 2 OF 7 | | GRASS MASTERS, LLC LAS CRUCES, NM BIDDER 3 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 7. | 4,175 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$20.00 | \$83,500.00 | \$19.20 | \$80,160.00 | \$24.11 | \$100,659.25 |
| | | | | | | | | CONTRACTOR'S PRICE \$100,665.93 | |
| 8. | 2,040 | LF | NEW 6-FOOT HIGH CHAIN LINK LINE & OUTFIELD FENCE AND GATES FOR BASEBALL FIELDS, PER PLANS AND SPECIFICATIONS. | \$37.95 | \$77,418.00 | \$39.60 | \$80,784.00 | \$53.86 | \$109,874.40 |
| | | | | | | | | CONTRACTOR'S PRICE \$109,869.71 | |
| 9. | 200 | LF | NEW 10-FOOT HIGH CHAIN LINK LINE AND DUGOUT FENCE FOR BASEBALL FIELDS, PER PLANS AND SPECIFICATIONS. | \$107.50 | \$21,500.00 | \$124.80 | \$24,960.00 | \$106.90 | \$21,380.00 |
| | | | | | | | | CONTRACTOR'S PRICE \$21,380.64 | |
| 10. | 1 | EA | NEW 20-FOOT HIGH CHAIN LINK BACKSTOP FENCE INCLUDING BACKSTOP POSTS, FRAMING AND FOOTINGS FOR LARGE BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$65,154.00 | \$65,154.00 | \$62,400.00 | \$62,400.00 | \$95,923.56 | \$95,923.56 |
| 11. | 1 | EA | NEW 20-FOOT HIGH CHAIN LINK BACKSTOP FENCE FABRIC INSTALLED ON EXISTING BACKSTOP FRAME FOR SMALL BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$16,869.00 | \$16,869.00 | \$20,400.00 | \$20,400.00 | \$21,097.65 | \$21,097.65 |
| 12. | 1,770 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR BASE BID SOCCER FIELDS, PER PLANS AND SPECIFICATIONS. | \$37.95 | \$67,171.50 | \$39.60 | \$70,092.00 | \$53.22 | \$94,199.40 |
| | | | | | | | | CONTRACTOR'S PRICE \$94,205.04 | |
| 13. | 1,500 | SF | NEW CONCRETE WALK PAVING (4-INCH THICK, BASE/SUBGRADE PREP), PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$6.25 | \$9,375.00 | \$6.00 | \$9,000.00 | \$5.71 | \$8,565.00 |
| | | | | | | | | CONTRACTOR'S PRICE \$8,565.96 | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM




| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|--|---|---|--|---|---|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | ACCENT LANDSCAPE CONTRACTORS, INC. EL PASO, TX BIDDER 1 OF 7 | | BLACK STALLION CONTRACTORS, INC EL PASO, TX BIDDER 2 OF 7 | | GRASS MASTERS, LLC LAS CRUCES, NM BIDDER 3 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 14. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, INSTALLATION OF NEW METER AND BACKFLOW PREVENTER, AND ALL PIPING, VALVES, WIRES, CONTROLLER, FLOW METER AND CONNECTIONS PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$59,735.00 | \$59,735.00 | \$54,000.00 | \$54,000.00 | \$57,106.42 | \$57,106.42 |
| 15. | 6.5 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$9,736.00 | \$63,284.00 | \$12,000.00 | \$78,000.00 | \$8,946.67 | \$58,153.36 |
| | | | | | | | | | CONTRACTOR'S PRICE \$58,153.37 |
| 16. | 6.5 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$12,250.00 | \$79,625.00 | \$12,000.00 | \$78,000.00 | \$11,801.99 | \$76,712.94 |
| | | | | | | | | | CONTRACTOR'S PRICE \$76,712.96 |
| 17. | 6.5 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$7,936.00 | \$51,584.00 | \$6,000.00 | \$39,000.00 | \$4,568.71 | \$29,696.62 |
| | | | | | | | | | CONTRACTOR'S PRICE \$29,695.34 |
| BASE BID I (Items 1 through 17) | | | | \$653,834.00 CONTRACTOR'S PRICE \$653,474.00 | | \$650,836.80 | | \$774,469.25 CONTRACTOR'S PRICE \$774,277.30 | |
| MOBILIZATION (NOT TO EXCEED 5% OF BASE BID) | | | | \$25,000.00 | | \$31,240.17 | | \$4,000.00 | |
| SUM TOTAL BASE BID I (BASE BID I AND MOBILIZATION) | | | | \$678,834.00 CONTRACTOR'S PRICE \$678,474.00 | | \$682,076.97 | | \$778,469.25 CONTRACTOR'S PRICE \$778,277.30 | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | | BID NO: 2019-859 | | | | |
|---|------------|------|---|---|--|--|--|---|--|
| BID DATE: March 27, 2019 | | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | |
| | | | | ACCENT LANDSCAPE CONTRACTORS, INC. EL PASO, TX BIDDER 1 OF 7 | | BLACK STALLION CONTRACTORS, INC EL PASO, TX BIDDER 2 OF 7 | | GRASS MASTERS, LLC LAS CRUCES, NM BIDDER 3 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| ADDITIVE ALTERNATE I (EASTERN SOCCER FIELD): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$1,850.00 | \$1,850.00 | \$1,800.00 | \$1,800.00 | \$1,202.01 | \$1,202.01 |
| 2. | 1.8 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$3,975.00 | \$7,155.00 | \$3,000.00 | \$5,400.00 | \$3,071.80 | \$5,529.24 |
| 3. | 1,450 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$18.50 | \$26,825.00 | \$19.20 | \$27,840.00 | \$25.38 | \$36,801.00 |
| | | | | | | | | | CONTRACTOR'S PRICE \$36,794.80 |
| 4. | 1,060 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR OPTION #1 SOCCER FIELD, PER PLANS AND SPECIFICATIONS. | \$37.95 | \$40,227.00 | \$39.60 | \$41,976.00 | \$56.68 | \$60,080.80 |
| | | | | | | | | | CONTRACTOR'S PRICE \$60,082.23 |
| 5. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$9,450.00 | \$9,450.00 | \$12,000.00 | \$12,000.00 | \$8,681.17 | \$8,681.17 |
| 6. | 1.77 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$9,736.00 | \$17,232.72 | \$12,000.00 | \$21,240.00 | \$9,415.73 | \$16,665.84 |
| 7. | 1.77 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6- INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$12,250.00 | \$21,682.50 | \$12,000.00 | \$21,240.00 | \$12,420.75 | \$21,984.73 |
| | | | | | | | | | CONTRACTOR'S PRICE \$21,984.72 |
| 8. | 1.77 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$7,936.00 | \$14,046.72 | \$6,000.00 | \$10,620.00 | \$4,808.03 | \$8,510.21 |
| | | | | | | | | | CONTRACTOR'S PRICE \$8,510.22 |
| ADDITIVE ALTERNATE I (ITEMS 1 THROUGH 8) | | | | \$138,468.94 | | \$142,116.00 | | \$159,455.00 CONTRACTOR'S PRICE \$159,450.22 | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | | BID NO: 2019-859 | | | | |
|--|---------|------|--|---|---|--|---|---|---|
| BID DATE: March 27, 2019 | | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | |
| | | | | ACCENT LANDSCAPE CONTRACTORS, INC. EL PASO, TX BIDDER 1 OF 7 | | BLACK STALLION CONTRACTORS, INC EL PASO, TX BIDDER 2 OF 7 | | GRASS MASTERS, LLC LAS CRUCES, NM BIDDER 3 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| ADDITIVE ALTERNATE II (WESTERN SOCCER FIELD): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$1,500.00 | \$1,500.00 | \$1,800.00 | \$1,800.00 | \$1,195.51 | \$1,195.51 |
| 2. | 1.8 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$3,975.00 | \$7,155.00 | \$3,000.00 | \$5,400.00 | \$3,055.18 | \$5,499.32 |
| | | | | | | | | | CONTRACTOR'S PRICE \$5,499.33 |
| 3. | 1,450 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$18.50 | \$26,825.00 | \$19.20 | \$27,840.00 | \$25.24 | \$36,598.00 |
| | | | | | | | | | CONTRACTOR'S PRICE \$36,595.77 |
| 4. | 1,060 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR OPTION #1 SOCCER FIELD, PER PLANS AND SPECIFICATIONS. | \$37.95 | \$40,227.00 | \$39.60 | \$41,976.00 | \$56.37 | \$59,752.20 |
| | | | | | | | | | CONTRACTOR'S PRICE \$59,757.23 |
| 5. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$7,935.00 | \$7,935.00 | \$12,000.00 | \$12,000.00 | \$8,634.21 | \$8,634.21 |
| 6. | 1.77 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$9,736.00 | \$17,232.72 | \$12,000.00 | \$21,240.00 | \$9,364.80 | \$16,575.70 |
| | | | | | | | | | CONTRACTOR'S PRICE \$16,575.69 |
| 7. | 1.77 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$12,250.00 | \$21,682.50 | \$12,000.00 | \$21,240.00 | \$12,353.56 | \$21,865.80 |
| 8. | 1.77 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$7,936.00 | \$14,046.72 | \$6,000.00 | \$10,620.00 | \$4,782.02 | \$8,464.18 |
| | | | | | CONTRACTOR'S PRICE \$10,046.72 | | | | |
| ADDITIVE ALTERNATE II (ITEMS 1 THROUGH 8) | | | | \$136,603.94 CONTRACTOR'S PRICE \$136,603.00 | | \$142,116.00 | | \$158,584.92 CONTRACTOR'S PRICE 158,587.72 | |
| AMENDMENT ACKNOWLEDGED: | | | | YES | | YES | | YES | |
| BID BOND SUBMITTED | | | | YES | | YES | | YES | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|--|--|--|--|--|---|--|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | KEYSTONE GC, LLC EL PASO, TX BIDDER 4 OF 7 | | MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 5 OF 7 | | PRIDE GENERAL CONTRACTORS LLC EL PASO, TX BIDDER 6 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$13,231.29 | \$13,231.29 | \$17,500.00 | \$17,500.00 | \$7,380.00 | \$7,380.00 |
| 2. | 6.5 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$1,789.92 | \$11,634.48 | \$6,150.00 | \$39,975.00 | \$4,286.30 | \$27,860.95 |
| 3. | 1 | EA | EXISTING BACKSTOP, LINE AND OUTFIELD FENCE AND POST REMOVAL, INCLUDING CONCRETE STEM WALL, PER PLANS AND SPECIFICATIONS. | \$19,964.92 | \$19,964.92 | \$26,750.00 | \$26,750.00 | \$6,150.00 | \$6,150.00 |
| 4. | 94 | SY | ASPHALT PAVING REMOVAL, PER PLANS AND SPECIFICATIONS. | \$17.90 | \$1,682.60 | \$15.00 | \$1,410.00 | \$19.68 | \$1,849.92 |
| 5. | 60 | SY | CONCRETE WALK PAVING REMOVAL, PER PLANS AND SPECIFICATIONS. | \$9.05 | \$543.00 | \$25.00 | \$1,500.00 | \$19.68 | \$1,180.80 |
| 6. | 1 | EA | CONCRETE STEM WALL REMOVAL AT KARGE BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$2,770.28 | \$2,770.28 | \$7,500.00 | \$7,500.00 | \$2,214.00 | \$2,214.00 |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|---|---------------------------------|---|--------------------------------|---|-------------------------------|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | KEYSTONE GC, LLC | | MARTINEZ BROS CONTRACTORS, LLC | | PRIDE GENERAL CONTRACTORS LLC | |
| | | | | EL PASO, TX | | EL PASO, TX | | EL PASO, TX | |
| | | | | BIDDER 4 OF 7 | | BIDDER 5 OF 7 | | BIDDER 6 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID 1 - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 7. | 4,175 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$32.22 | \$134,518.50 | \$20.00 | \$83,500.00 | \$23.99 | \$100,158.25 |
| 8. | 2,040 | LF | NEW 6-FOOT HIGH CHAIN LINK LINE & OUTFIELD FENCE AND GATES FOR BASEBALL FIELDS, PER PLANS AND SPECIFICATIONS. | \$39.38 | \$80,335.20 | \$52.00 | \$106,080.00 | \$34.44 | \$70,257.60 |
| 9. | 200 | LF | NEW 10-FOOT HIGH CHAIN LINK LINE AND DUGOUT FENCE FOR BASEBALL FIELDS, PER PLANS AND SPECIFICATIONS. | \$124.11 | \$24,822.00 | \$82.00 | \$16,400.00 | \$78.72 | \$15,744.00 |
| 10. | 1 | EA | NEW 20-FOOT HIGH CHAIN LINK BACKSTOP FENCE INCLUDING BACKSTOP POSTS, FRAMING AND FOOTINGS FOR LARGE BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$54,703.69 | \$54,703.69 | \$72,500.00 | \$72,500.00 | \$36,900.00 | \$36,900.00 |
| 11. | 1 | EA | NEW 20-FOOT HIGH CHAIN LINK BACKSTOP FENCE FABRIC INSTALLED ON EXISTING BACKSTOP FRAME FOR SMALL BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$22,571.76 | \$22,571.76 | \$22,500.00 | \$22,500.00 | \$17,220.00 | \$17,220.00 |
| 12. | 1,770 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR BASE BID SOCCER FIELDS, PER PLANS AND SPECIFICATIONS. | \$39.38 | \$69,702.60 | \$52.00 | \$92,040.00 | \$34.44 | \$60,958.80 |
| 13. | 1,500 | SF | NEW CONCRETE WALK PAVING (4-INCH THICK, BASE/SUBGRADE PREP), PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$5.27 | \$7,905.00 | \$8.00 | \$12,000.00 | \$5.54 | \$8,310.00 |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|--|--|--|--|--|---|--|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | KEYSTONE GC, LLC EL PASO, TX BIDDER 4 OF 7 | | MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 5 OF 7 | | PRIDE GENERAL CONTRACTORS LLC EL PASO, TX BIDDER 6 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 14. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, INSTALLATION OF NEW METER AND BACKFLOW PREVENTER, AND ALL PIPING, VALVES, WIRES, CONTROLLER, FLOW METER AND CONNECTIONS PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$47,611.72 | \$47,611.72 | \$43,422.00 | \$43,422.00 | \$61,500.00 | \$61,500.00 |
| 15. | 6.5 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$14,503.08 | \$94,270.02 | \$5,525.00 | \$35,912.50 | \$11,070.00 | \$71,955.00 |
| 16. | 6.5 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$12,442.30 | \$80,874.95 | \$9,853.00 | \$64,044.50 | \$12,300.00 | \$79,950.00 |
| 17. | 6.5 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$24,774.81 | \$161,036.27 | \$6,535.00 | \$42,477.50 | \$18,450.00 | \$119,925.00 |
| BASE BID I (Items 1 through 17) | | | | \$828,178.28 | | \$685,511.50 | | \$689,514.32 | |
| MOBILIZATION (NOT TO EXCEED 5% OF BASE BID) | | | | \$37,779.13 | | \$33,000.00 | | \$34,475.72 | |
| SUM TOTAL BASE BID I (BASE BID I AND MOBILIZATION) | | | | \$865,957.41 | | \$718,511.50 | | \$723,990.04 | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| | | | | | | | | | |
|---|---------|------|--|--|--|--|--|---|--|
| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | KEYSTONE GC, LLC EL PASO, TX BIDDER 4 OF 7 | | MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 5 OF 7 | | PRIDE GENERAL CONTRACTORS LLC EL PASO, TX BIDDER 6 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| ADDITIVE ALTERNATE I (EASTERN SOCCER FIELD): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$4,700.26 | \$4,700.26 | \$3,330.05 | \$3,330.05 | \$2,460.00 | \$2,460.00 |
| 2. | 1.8 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$1,789.92 | \$3,221.86 | \$4,321.89 | \$7,779.40 | \$4,281.38 | \$7,706.48 |
| 3. | 1,450 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$32.22 | \$46,719.00 | \$16.00 | \$23,200.00 | \$23.12 | \$33,524.00 |
| 4. | 1,060 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR OPTION #1 SOCCER FIELD, PER PLANS AND SPECIFICATIONS. | \$39.38 | \$41,742.80 | \$50.00 | \$53,000.00 | \$34.44 | \$36,506.40 |
| 5. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$12,964.95 | \$12,964.95 | \$3,500.00 | \$3,500.00 | \$15,990.00 | \$15,990.00 |
| 6. | 1.77 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$14,503.08 | \$25,670.45 | \$5,602.00 | \$9,915.54 | \$11,070.00 | \$19,593.90 |
| 7. | 1.77 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$12,442.30 | \$22,022.87 | \$9,854.00 | \$17,441.58 | \$12,300.00 | \$21,771.00 |
| 8. | 1.77 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$24,774.81 | \$43,851.41 | \$6,534.00 | \$11,565.18 | \$7,380.00 | \$13,062.60 |
| ADDITIVE ALTERNATE I (ITEMS 1 THROUGH 8) | | | | \$200,893.60 | | \$129,731.75 | | \$150,614.38 | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | | BID NO: 2019-859 | | | | |
|--|---------|------|--|--|--|--|--|---|--|
| BID DATE: March 27, 2019 | | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | |
| | | | | KEYSTONE GC, LLC EL PASO, TX BIDDER 4 OF 7 | | MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 5 OF 7 | | PRIDE GENERAL CONTRACTORS LLC EL PASO, TX BIDDER 6 OF 7 | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| ADDITIVE ALTERNATE II (WESTERN SOCCER FIELD): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$1,839.23 | \$1,839.23 | \$3,330.05 | \$3,330.05 | \$2,460.00 | \$2,460.00 |
| 2. | 1.8 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$1,789.92 | \$3,221.86 | \$4,321.89 | \$7,779.40 | \$4,286.30 | \$7,715.34 |
| 3. | 1,450 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$32.22 | \$46,719.00 | \$16.00 | \$23,200.00 | \$23.12 | \$33,524.00 |
| 4. | 1,060 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR OPTION #1 SOCCER FIELD, PER PLANS AND SPECIFICATIONS. | \$39.38 | \$41,742.80 | \$50.00 | \$53,000.00 | \$34.44 | \$36,506.40 |
| 5. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$12,964.95 | \$12,964.95 | \$3,500.00 | \$3,500.00 | \$15,990.00 | \$15,990.00 |
| 6. | 1.77 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$14,503.08 | \$25,670.45 | \$5,602.00 | \$9,915.54 | \$11,070.00 | \$19,593.90 |
| 7. | 1.77 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$12,442.30 | \$22,022.87 | \$9,854.00 | \$17,441.58 | \$12,300.00 | \$21,771.00 |
| 8. | 1.77 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$24,774.81 | \$43,851.41 | \$6,534.00 | \$11,565.18 | \$7,380.00 | \$13,062.60 |
| ADDITIVE ALTERNATE II (ITEMS 1 THROUGH 8) | | | | \$198,032.57 | | \$129,731.75 | | \$150,623.24 | |
| AMENDMENT ACKNOWLEDGED: | | | | YES | | YES | | YES | |
| BID BOND SUBMITTED | | | | YES | | YES | | YES | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|--|--|---|----------------------------|---|----------------------------|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 7 OF 7 | | | | | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$29,004.530 | \$29,004.53 CONTRACTOR'S PRICE \$29,005.00 | | | | |
| 2. | 6.5 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$4,286.625 | \$27,863.06 CONTRACTOR'S PRICE \$27,863.00 | | | | |
| 3. | 1 | EA | EXISTING BACKSTOP, LINE AND OUTFIELD FENCE AND POST REMOVAL, INCLUDING CONCRETE STEM WALL, PER PLANS AND SPECIFICATIONS. | \$12,247.500 | \$12,247.50 CONTRACTOR'S PRICE \$12,248.00 | | | | |
| 4. | 94 | SY | ASPHALT PAVING REMOVAL, PER PLANS AND SPECIFICATIONS. | \$36.743 | \$3,453.84 CONTRACTOR'S PRICE \$3,454.00 | | | | |
| 5. | 60 | SY | CONCRETE WALK PAVING REMOVAL, PER PLANS AND SPECIFICATIONS. | \$41.642 | \$2,498.52 CONTRACTOR'S PRICE \$2,499.00 | | | | |
| 6. | 1 | EA | CONCRETE STEM WALL REMOVAL AT KARGE BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$4,286.630 | \$4,286.63 CONTRACTOR'S PRICE \$4,287.00 | | | | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|---|--|---|----------------------------|---|----------------------------|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 7 OF 7 | | | | | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 7. | 4,175 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$24.495 | \$102,266.63 CONTRACTOR'S PRICE \$102,267.00 | | | | |
| 8. | 2,040 | LF | NEW 6-FOOT HIGH CHAIN LINK LINE & OUTFIELD FENCE AND GATES FOR BASEBALL FIELDS, PER PLANS AND SPECIFICATIONS. | \$40.417 | \$82,450.68 CONTRACTOR'S PRICE \$82,450.00 | | | | |
| 9. | 200 | LF | NEW 10-FOOT HIGH CHAIN LINK LINE AND DUGOUT FENCE FOR BASEBALL FIELDS, PER PLANS AND SPECIFICATIONS. | \$127.374 | \$25,474.80 CONTRACTOR'S PRICE \$25,475.00 | | | | |
| 10. | 1 | EA | NEW 20-FOOT HIGH CHAIN LINK BACKSTOP FENCE INCLUDING BACKSTOP POSTS, FRAMING AND FOOTINGS FOR LARGE BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$85,732.500 | \$85,732.50 CONTRACTOR'S PRICE \$85,733.00 | | | | |
| 11. | 1 | EA | NEW 20-FOOT HIGH CHAIN LINK BACKSTOP FENCE FABRIC INSTALLED ON EXISTING BACKSTOP FRAME FOR SMALL BASEBALL FIELD, PER PLANS AND SPECIFICATIONS. | \$44,825.850 | \$44,825.85 CONTRACTOR'S PRICE \$44,826.00 | | | | |
| 12. | 1,770 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR BASE BID SOCCER FIELDS, PER PLANS AND SPECIFICATIONS. | \$40.417 | \$71,538.09 CONTRACTOR'S PRICE \$71,538.00 | | | | |
| 13. | 1,500 | SF | NEW CONCRETE WALK PAVING (4-INCH THICK, BASE/SUBGRADE PREP), PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$7.042 | \$10,563.00 | | | | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM




| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|--|--|---|----------------------------|---|----------------------------|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 7 OF 7 | | | | | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| BASE BID I - UNIT PRICE SCHEDULE (TWO BASEBALL FIELDS AND TWO SOCCER FIELDS): | | | | | | | | | |
| 14. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, INSTALLATION OF NEW METER AND BACKFLOW PREVENTER, AND ALL PIPING, VALVES, WIRES, CONTROLLER, FLOW METER AND CONNECTIONS PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$56,950.880 | \$56,950.88 | | | | |
| | | | | | CONTRACTOR'S PRICE \$56,951.00 | | | | |
| 15. | 6.5 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$8,573.251 | \$55,726.13 | | | | |
| | | | | | CONTRACTOR'S PRICE \$55,726.00 | | | | |
| 16. | 6.5 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$6,736.125 | \$43,784.81 | | | | |
| | | | | | CONTRACTOR'S PRICE \$43,785.00 | | | | |
| 17. | 6.5 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$13,337.528 | \$86,693.93 | | | | |
| | | | | | CONTRACTOR'S PRICE \$86,694.00 | | | | |
| BASE BID I (Items 1 through 17) | | | | \$745,361.38 CONTRACTOR'S PRICE \$745,361.00 | | | | | |
| MOBILIZATION (NOT TO EXCEED 5% OF BASE BID) | | | | \$30,000.00 | | | | | |
| SUM TOTAL BASE BID I (BASE BID I AND MOBILIZATION) | | | | \$775,361.38 CONTRACTOR'S PRICE 775,361.00 | | | | | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| | |
|---|---------------------------------|
| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | BID NO: 2019-859 |
| BID DATE: March 27, 2019 | DEPARTMENT: CAPITAL IMPROVEMENT |

| | | | | SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 7 OF 7 | | | | | |
|---|---------|------|--|---|--|-------------------------|--|-------------------------|--|
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| ADDITIVE ALTERNATE I (EASTERN SOCCER FIELD): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$2,449.500 | \$2,449.50 CONTRACTOR'S PRICE \$2,450.00 | | | | |
| 2. | 1.8 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$4,286.628 | \$7,715.93 CONTRACTOR'S PRICE \$7,716.00 | | | | |
| 3. | 1,450 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$24.495 | \$35,517.75 CONTRACTOR'S PRICE \$35,518.00 | | | | |
| 4. | 1,060 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR OPTION #1 SOCCER FIELD, PER PLANS AND SPECIFICATIONS. | \$40.417 | \$42,842.02 CONTRACTOR'S PRICE \$42,842.00 | | | | |
| 5. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$8,573.250 | \$8,573.25 CONTRACTOR'S PRICE \$8,573.00 | | | | |
| 6. | 1.77 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$9,798.000 | \$17,342.46 CONTRACTOR'S PRICE \$17,342.00 | | | | |
| 7. | 1.77 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$9,798.000 | \$17,342.46 CONTRACTOR'S PRICE \$17,342.00 | | | | |
| 8. | 1.77 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$24,923.661 | \$44,114.88 CONTRACTOR'S PRICE \$44,115.00 | | | | |
| ADDITIVE ALTERNATE I (ITEMS 1 THROUGH 8) | | | | \$175,898.25 CONTRACTOR'S PRICE \$175,898.00 | | | | | |

Approved By: /s/
Date: 4/1/2019



CITY OF EL PASO BID TABULATION FORM



| BID TITLE: SHAWVER PARK SPORT FIELD REHABILITATION (RE-BID) | | | | BID NO: 2019-859 | | | | | |
|--|---------|------|--|--|---|----------------------------|---|----------------------------|---|
| BID DATE: March 27, 2019 | | | | DEPARTMENT: CAPITAL IMPROVEMENT | | | | | |
| | | | | SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 7 OF 7 | | | | | |
| ITEM NO. | APX QTY | UNIT | BRIEF DESCRIPTION OF ITEM | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND | UNIT PRICE (IN FIGURES) | TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND |
| ADDITIVE ALTERNATE II (WESTERN SOCCER FIELD): | | | | | | | | | |
| 1. | 1 | EA | EROSION CONTROL AND SWPPP IMPLEMENTATION, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$2,449.500 | \$2,449.50 CONTRACTOR'S PRICE \$2,450.00 | | | | |
| 2. | 1.8 | AC | SITE CLEARING, PER PLANS AND SPECIFICATIONS. | \$4,286.628 | \$7,715.93 CONTRACTOR'S PRICE \$7,716.00 | | | | |
| 3. | 1,450 | CY | SITE FILL AND LASER GRADING, COMPACTED VOLUME IN PLACE TO ELEVATIONS SHOWN, PER PLANS AND SPECIFICATIONS. | \$24.495 | \$35,517.75 CONTRACTOR'S PRICE \$35,518.00 | | | | |
| 4. | 1,060 | LF | NEW 6-FOOT HIGH CHAIN LINK FENCE AND GATES FOR OPTION #1 SOCCER FIELD, PER PLANS AND SPECIFICATIONS. | \$40.417 | \$42,842.02 CONTRACTOR'S PRICE \$42,842.00 | | | | |
| 5. | 1 | EA | IRRIGATION SYSTEM IMPROVEMENTS, INCLUDING REMOVAL AND RE-INSTALLATION OF EXISTING IRRIGATION HEADS, PER PLANS AND SPECIFICATIONS, COMPLETE ON PLACE. | \$8,573.250 | \$8,573.25 CONTRACTOR'S PRICE \$8573.00 | | | | |
| 6. | 1.77 | AC | 2-INCHES OF SAND MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$9,798.000 | \$17,342.46 CONTRACTOR'S PRICE \$17,342.00 | | | | |
| 7. | 1.77 | AC | 2-INCHES OF ORGANIC MATERIAL, TILLED TO 6-INCH DEPTH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$9,798.000 | \$17,342.46 CONTRACTOR'S PRICE \$17,342.00 | | | | |
| 8. | 1.77 | AC | NEW HYBRID BERMUDA HYDROMULCH, PER PLANS AND SPECIFICATIONS, COMPLETE IN PLACE. | \$24,923.661 | \$44,114.88 CONTRACTOR'S PRICE \$44,115.00 | | | | |
| ADDITIVE ALTERNATE II (ITEMS 1 THROUGH 8) | | | | \$175,898.25 CONTRACTOR'S PRICE \$175,898.00 | | | | | |
| AMENDMENT ACKNOWLEDGED: | | | | YES | | | | | |
| BID BOND SUBMITTED | | | | YES | | | | | |

Approved By: /s/
Date: 4/1/2019

Views
(BID # 2019-859)

| | | |
|----|-----------------------|-----------------------|
| 1 | Wood, Jane | Construction Reporte |
| 2 | galindo, jose alberto | maril enterprise |
| 3 | Hernandez, Cecilia | The PlanIt Room |
| 4 | Lowrance, Gloria | Jobe Materials, L.P. |
| 5 | Counts, Tim | Accent Landscape Con |
| 6 | Bid Docs, SW | |
| 7 | Peggy, Koehn | Dodge Data |
| 8 | Kyle, Bellomy | ConstructConnect |
| 9 | flores, jesus | JRA concrete |
| 10 | Fraire, Julio | MFH Environmental Co |
| 11 | Hudson, Brad | Direx Construction, |
| 12 | Deg, Maria | Contractors Register |
| 13 | Austin, Fork | Wayne Enterprises |
| 14 | Banquil, Lovely | |
| 15 | Bjornsson, Ron | Smartprocure |
| 16 | Allen, Miguel | Allen Concrete, Inc. |
| 17 | Covarrubias, Emma | Bath Group, Inc. |
| 18 | Salgado, Ramon | Pride General Contra |
| 19 | Jorge, Muniz | J. Muniz Contractor, |
| 20 | Mejia, Saul | Horizone Constructio |
| 21 | Oralia, Espinoza | In Situ Architecture |
| 22 | Adams, Jack | Hellas Construction, |
| 23 | Concha, David | CEA Group |
| 24 | Ortiz, Lupe | Prime Irrigation And |
| 25 | Reyes, Yesenia | |
| 26 | Stallard, Robert | CSA Constructors |
| 27 | Olguin, Jeannette | Virtual Builders Exch |
| 28 | Diaz, Rebeca | Perikin Enterprises, |
| 29 | Sanchez, Martha | Sites Southwest |
| 30 | LeVan, Robert | Baseballracks.com |
| 31 | fink, jim | Hellas COnstruction |
| 32 | Wilson, Yvonne | Hendee Enterprises I |
| 33 | Gonzalez, Ruben | Lomeli and sons Land |
| 34 | Campos, Jesus | Keystone Contractors |
| 35 | Watson, Frank | |
| 36 | Gibson, Patty | construction Bid Sou |
| 37 | ALLEN, STEVE | SPARTAN CONSTRUCTION |
| 38 | Construction, Ztex | Ztex Construction |
| 39 | Gallegos, Mari | Abescape |
| 40 | Borja, Javier | |
| 41 | arzaga, jesus | pni |
| 42 | Thomas, Ingo | yes |
| 43 | Management, Source | Deltek |
| 44 | FUENTES, FELIX | Clark Construction |
| 45 | Matthews, Jonathan | The Dry Land |
| 46 | Valenzuela, Zandra | Ferguson Waterworks |

| | | |
|----|----------------------|----------------------|
| 47 | maclaren, charlie | everythingledlight |
| 48 | Lopez, Rafael | Perikin Enterprises, |
| 49 | Luna, Hector | Black Stallion Contr |
| 50 | McDavitt, Adam | Hensel Phelps Constr |
| 51 | castro, alberto | alberto castro |
| 52 | Armando, Armando | Hellas Construction, |
| 53 | Nunez, Juan | |
| 54 | Thompson, Maria | Steel Specialties In |
| 55 | Solis, Robert | Nexus General Contra |
| 56 | Erwin, Matthew | Heartland Park and R |
| 57 | Cardiel, Aaron | MANS Construction Co |
| 58 | Garcia, Carlos | INTEGRATED EARTHWORK |
| 59 | Lujan, Rosie | ECM International |
| 60 | Zubiate, Berta | Globe Builders LLC |
| 61 | Ortiz, Cano | Mr. |
| 62 | HINOJOS, HECTOR | Double H Contracting |
| 63 | Hsu, Chia-Ling | Vermosa, Inc. |
| 64 | Javier, Salcedo | S.Roberts Iron Works |
| 65 | Naranjo, Lizandro | Lizandro Naranjo |
| 66 | Iscapa, Jorge | EPPX Construction |
| 67 | Reyes, Carlos | Martinez Bros. Contr |
| 68 | martinez, avelardo | martinez irrigation |
| 69 | Balai, Rakesh | i- Sourcing Technolo |
| 70 | HARRISON, MIKE | DEL MAR CONTRACTING, |
| 71 | comaduran, richard | comaduran constructi |
| 72 | Guardado, Carlos | Best Ironworks |
| 73 | GUTIERREZ, MANNY | MANNY'S LANDSCAPE AN |
| 74 | Salas, Vanessa | Ivan's Pumping Servi |
| 75 | Ruvalcaba, Samuel | Martinez Bros Contra |
| 76 | von Holstein, Jo Ann | International Eagle |
| 77 | Estrada, Jose | Forterra Pipe And Pr |
| 78 | Martinez, Ben | Martinez Bros. Lands |
| 79 | Peterson, Allen | INDOFF INC. |
| 80 | Guillemaud, Wes | Sorcity.com Inc |
| 81 | Blickem, Ryan | IDEALS, inc. |
| 82 | Soto, Daniel | DRS Rock Materials, |
| 83 | Caballero, Luis | Caballero Electric C |
| 84 | Navar, Eleazar | CMD Endeavors |
| 85 | Jorge, Ojeda | HAWK |